
CONTRACT ITEM 1

SPEC NO TOTAL % of  Cost

DIVISION 01 1,680,399$      4.85%

DIVISION 02 7,492$             0.02%

DIVISION 03 1,581,487$      4.57%

DIVISION 04 1,015,861$      2.93%

DIVISION 05 644,537$         1.86%

DIVISION 06 33,941$           0.10%

DIVISION 07 558,815$         1.61%

DIVISION 08 287,131$         0.83%

DIVISION 09 536,393$         1.55%

DIVISION 10 17,012$           0.05%

DIVISION 11 8,116$             0.02%

DIVISION 12 13,338$           0.04%

DIVISION 21 FIRE SUPPRESSION 130,265$         0.38%

DIVISION 22 PLUMBING 304,864$         0.88%

DIVISION 23 HEATING, VENTILATING, AND AIR CONDITIONING (HVAC) 463,428$         1.34%

DIVISION 26 2,782,235$      8.03%

DIVISION 27 COMMUNICATIONS 49,675$           0.14%

DIVISION 28 ELECTRONIC SAFETY AND SECURITY 219,987$         0.64%

DIVISION 31 EARTHWORK 3,166,598$      9.14%

DIVISION 32 EXTERIOR IMPROVEMENTS 562,937$         1.63%

DIVISION 33 UTILITIES 16,030,890$    46.29%

DIVISION 40 3,384,932$      9.77%

DIVISION 41 79,280$           0.23%

DIVISION 43 PROCESS GAS AND LIQUID HANDLING, PURIFICATION, AND STORAGE EQUIPMENT 788,811$         2.28%

DIVISION 46 280,972$         0.81%

(1) SUBTOTAL FOR OPCC 34,629,396$    100.00%

(2) GENERAL CONTRACTOR'S OVERHEAD 10% 3,462,940$      

(3) GENERAL CONTRACTOR'S PROFIT 5% 1,731,470$      

CONTRACT ITEM 1 TOTAL 39,823,806$    

CONTRACT ITEMS 2 - 11

2 PROCESS INTEGRATION - ENERGENECS (This OPCC is based on Energenecs Quote Received as of January 2019.) 675,149$         

3 DISPOSAL OF IMPACTED SOIL 11,017$           

4 ADDITIONAL EARTH EXCAVATION 6,151$             

5 ADDITIONAL DRAINAGE FILL 1,688$             

6 ADDITIONAL SELECT FILL 2,363$             

7 ADDITIONAL PIPE BEDDING 528$                

8 ADDITIONAL COMMON FILL 985$                

9 ADDITIONAL CLASS D CONCRETE 70,279$           

10 ADDITIONAL COATED REINFORCING STEEL 1,429$             

11 ALLOWANCE FOR WE ENERGIES PERMANENT ELECTRICAL POWER SERVICE 29,000$           

TOTAL FOR CONTRACT ITEMS 2 - 10: 798,589$         

TOTAL (CONTRACT ITEMS 1-11) OPINION OF PROBABLE CONSTRUCTION COST: 40,622,395$    

TOTAL (CONTRACT ITEMS 1-11) OPINION OF PROBABLE CONSTRUCTION COST (ROUNDUP): 40,630,000$    

SPECIALTIES

DESCRIPTION

GENERAL REQUIREMENTS

EXISTING CONDITIONS

CONCRETE 

MASONRY

METALS
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THERMAL AND MOISTURE PROTECTION

OPENINGS

FINISHES

MATERIAL PROCESSING AND HANDLING EQUIPMENT

WATER AND WASTEWATER TREATMENT 
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ELECTRICAL 

PROCESS INTEGRATION

Great Water Alliance

Waukesha Water Utility 

90% Design Opinion of Probable Construction Cost (OPCC)

February 19, 2019

AACE Class 1, Escalation: 7.22%, Contingency: 15%

CP3 - BOOSTER PUMPING STATION, STORAGE AND CHEMICAL FACILITIES



Material Labor Equipment Material Labor Labor Equipment Subcontract
Quantity Unit ($) (mh) ($) ($) (mh) ($) ($) ($)

DIVISION 01 - GENERAL REQUIREMENTS

01 00 00 General Requirements and Mobilization

Mobilization - (1.6% Sum Div 2-46) ASM 1 LS 527,184$               
Temporary Facilities - (1.2% Sum Div 2-46) ASM 1 LS 395,388$               
Temporary Utilities - (0.8% Sum Div 2-46) ASM 1 LS 263,592$               
Equipment Rental & Misc - (0.4% Sum Div 2-46) ASM 1 LS 131,796$               
Insurance - (0.5% Sum Div 2-46) ASM 1 LS 164,745$               
Subcontractor's Payment & Performance Bond ( 0.6% 
Sum Div 2-46)

ASM 1 LS 197,694$               

DIRECT COST 1,680,399$            

DIVISION 01 TOTAL 1,680,399$            

DIVISION 02 - EXISTING CONDITIONS

02 41 15 Pavement Removal

BPS

Pavement Removal ASM B-38 6 73.27$      125 SY 0$                     0.20 5.19$           0$                      25.00 1,832$               649$              0$                           2,481$                   
WSCB

Asphalt Pavement Removal ASM B-38 6 73.27$      384 SY 0$                     0.07 4.37$           0$                      26.88 1,970$               1,678$           0$                           3,648$                   

DIRECT COST 6,129$                   
ESCALATION 7.22% 443$                      

CONTINGENCY 15.00% 920$                      

DIVISION 02 TOTAL 7,492$                   

DIVISION 03 - CONCRETE

03 00 00 Concrete

BPS

Concrete Footings, 2'-0" GRAEF C-14C 14 67.66$      14 CY 110.00$            4.14 0$                1,540$               57.93 3,920$               0$                  0$                           5,460$                   
Concrete Footings, 2'-0" Stoop GRAEF C-14C 14 67.66$      9.7 CY 110.00$            4.14 0$                1,067$               40.14 2,716$               0$                  0$                           3,783$                   
Stoop Wall, 8" GRAEF C-14D 25 68.82$      13 CY 110.00$            7.99 0$                1,423$               103.42 7,117$               0$                  0$                           8,540$                   
Interior Stem Wall, 8" GRAEF C-14D 25 68.82$      16 CY 110.00$            7.99 0$                1,760$               127.87 8,800$               0$                  0$                           10,560$                 
Interior Stem Wall, 12" GRAEF C-14D 25 68.82$      10 CY 110.00$            7.99 0$                1,100$               79.92 5,500$               0$                  0$                           6,600$                   
Foundation Wall, 12" GRAEF C-14D 25 68.82$      42 CY 110.00$            7.99 0$                4,620$               335.66 23,100$             0$                  0$                           27,720$                 
Foundation Wall, 18" GRAEF C-14D 25 68.82$      24 CY 110.00$            9.59 0$                2,640$               230.17 15,840$             0$                  0$                           18,480$                 
Foundation Wall, 20" GRAEF C-14D 25 68.82$      72 CY 110.00$            9.59 0$                7,920$               690.50 47,520$             0$                  0$                           55,440$                 
Foundation Wall, 21" GRAEF C-14D 25 68.82$      68 CY 110.00$            9.59 0$                7,480$               652.14 44,880$             0$                  0$                           52,360$                 
Foundation Wall,  24" GRAEF C-14D 25 68.82$      48 CY 110.00$            9.59 0$                5,280$               460.34 31,680$             0$                  0$                           36,960$                 
Foundation Wall,  25" GRAEF C-14D 25 68.82$      32 CY 110.00$            9.59 0$                3,520$               306.89 21,120$             0$                  0$                           24,640$                 
Mat Slab - 3' GRAEF C-14C 14 67.66$      707 CY 125.00$            6.80 0$                88,375$             4806.43 325,220$           0$                  0$                           413,595$               
Slab on grade - 7 inch GRAEF C-14F 9 60.61$      2,778 SF 5.00$                0.08 0$                13,890$             229.16 13,890$             0$                  0$                           27,780$                 
Slab on grade - 12 inch (structural) GRAEF C-14F 9 60.61$      1,924 SF 12.00$              0.23 0$                23,088$             444.40 26,936$             0$                  0$                           50,024$                 
Thickened Interior Slab on grade - 12 inch GRAEF C-14F 9 60.61$      293 SF 4.00$                0.13 0$                1,172$               38.67 2,344$               0$                  0$                           3,516$                   
Slab on grade - 6" stoop GRAEF C-14F 9 60.61$      740 SF 4.00$                0.08 0$                2,960$               61.04 3,700$               0$                  0$                           6,660$                   
Supported Slab GRAEF C-14B 25 68.87$      4,575 SF 9.00$                0.28 0$                41,175$             1262.22 86,925$             0$                  0$                           128,100$               
Equipment Pads, 6" GRAEF C-14H 6 66.79$      357 SF 6.00$                0.13 0$                2,142$               48.11 3,213$               0$                  0$                           5,355$                   
Interior Concrete Beam, 12"x24" GRAEF C-14A 25 68.87$      6 CY 120.00$            17.13 0$                708$                  101.09 6,962$               0$                  0$                           7,670$                   
Interior Concrete Beam, 18"x32" GRAEF C-14A 25 68.87$      24 CY 120.00$            17.13 0$                2,844$               406.09 27,966$             0$                  0$                           30,810$                 
Interior Concrete Beam, 16"x24" GRAEF C-14A 25 68.87$      71 CY 120.00$            17.13 0$                8,508$               1214.83 83,662$             0$                  0$                           92,170$                 
Pipe support basses GRAEF C-6A 2 88.07$      32 CY 110.00$            6.24 0$                3,520$               199.83 17,600$             0$                  0$                           21,120$                 
Concrete Encasement for Pipe Penetration GRAEF C-6A 2 88.07$      5 EA 100.00$            4.54 0$                500$                  22.71 2,000$               0$                  0$                           2,500$                   
Bond Beam, 16" (L2) (Furnish Only) GRAEF C-6A 2 88.07$      107 LF 10.00$              0.57 0$                1,070$               60.75 5,350$               0$                  0$                           6,420$                   
Columns and Piers GRAEF C-14A 25 68.87$      45 CY 120.00$            17.13 0$                5,400$               771.05 53,100$             0$                  0$                           58,500$                 
Concrete for Electrical Underground Conduits ASM C-6A 2 88.07$      67 CY 100.00$            2.27 0$                6,667$               151.39 13,333$             0$                  0$                           20,000$                 

CSI No. Item Description
Takeoff Quantity

RateCrew Rate 

per 

Manhour

Total 

Workers
Crew

Design 

Responsibil

ity

Great Water Alliance

Waukesha Water Utility

90% Design Opinion of Probable Construction Cost (OPCC)

AACE Class 1, Escalation: 7.22%, Contingency: 15%

Total Amount
Amount
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WSCB

Concrete Footings, 2'-8" GRAEF C-14C 14 67.66$      12 CY 110.00$            4.14 0$                1,265$               47.59 3,220$               0$                  0$                           4,485$                   
Foundation Wall, 8" GRAEF C-14D 25 68.82$      10 CY 110.00$            7.99 0$                1,100$               79.92 5,500$               0$                  0$                           6,600$                   
Foundation Wall, 8"stoop GRAEF C-14D 25 68.82$      3 CY 110.00$            7.99 0$                323$                  23.50 1,617$               0$                  0$                           1,940$                   
Slab on Grade, 7" GRAEF C-14F 9 60.61$      907 SF 5.00$                0.08 0$                4,535$               74.82 4,535$               0$                  0$                           9,070$                   
Slab on Grade, 6" Stoop GRAEF C-14F 9 60.61$      38 SF 4.00$                0.08 0$                152$                  3.13 190$                  0$                  0$                           342$                      
Pipe Support Basses GRAEF C-6A 2 88.07$      13 CY 110.00$            6.24 0$                1,430$               81.18 7,150$               0$                  0$                           8,580$                   
Concrete Encasement for Pipe Penetration GRAEF C-6A 2 88.07$      7 EA 100.00$            4.54 0$                700$                  31.79 2,800$               0$                  0$                           3,500$                   

03 41 13 Precast

BPS

Precast Hollow Core Plank 8" GRAEF C-11 9 81.52$      6,412 SF 6.00$                0.11 0$                38,472$             707.86 57,708$             0$                  0$                           96,180$                 
Precast Concrete Bond Beam, 8" GRAEF D-10 4 72.69$      8 LF 30.00$              0.62 0$                240$                  4.95 360$                  0$                  0$                           600$                      
Precast MEP Penetrations and Framing GRAEF C-11 9 81.52$      1 LS 10,000.00$       180.00 0$                10,000$             180.00 14,674$             0$                  0$                           24,674$                 

03 47 11 Precast

BPS

Pipe Bollard, Sch 80, Conc Filled/ Painted JS/TB B-6 3 70.26$      18 EA 367.13$            2.00 0$                6,608$               36.00 2,529$               0$                  0$                           9,138$                   
Pipe Bollard (removable), Sch 80, Conc Filled/ Painted JS/TB B-6 3 70.26$      2 EA 550.70$            3.00 0$                1,101$               6.00 422$                  0$                  0$                           1,523$                   

WSCB

Pipe Bollard, Sch 80, Conc Filled/ Painted ASM B-6 3 70.26$      5 EA 367.13$            2.00 0$                1,836$               10.00 703$                  0$                  0$                           2,538$                   

DIRECT COST 1,293,935$            
ESCALATION 7.22% 93,461$                 

CONTINGENCY 15.00% 194,091$               

DIVISION 03 TOTAL 1,581,487$            

DIVISION 04 - MASONRY

04 20 00 Masonry

BPS

Anchors - Galvanized, 3/16" Dia., 2" x 6" JS/TB 1 Bric 1 72.33$      49 C 46.32$              0.76 0$                2,257$               37.04 2,679$               0$                  0$                           4,936$                   
JT Reinf - Ladder Type, 8" Wall JS/TB 1 Bric 1 72.33$      63 CLF 20.51$              0.32 0$                1,284$               20.03 1,449$               0$                  0$                           2,732$                   
JT Reinf - Ladder Type, 12" Wall JS/TB 1 Bric 1 72.33$      139 CLF 24.33$              0.40 0$                3,383$               55.62 4,022$               0$                  0$                           7,405$                   
Weeps JS/TB 1 Bric 1 72.33$      7 CLF 37.15$              0.27 0$                260$                  1.89 137$                  0$                  0$                           397$                      
Cont Cavity Drainage Mesh JS/TB 1 Bric 1 72.33$      7,861 SF 1.00$                0.00 0$                7,861$               0.00 0$                      0$                  0$                           7,861$                   

Roman FB (6.00/ SF), 2" x 12" x 4", Color Type 1 JS/TB D-8 5 70.14$      5,162 SF 8.02$                0.16 0$                41,399$             825.92 57,927$             0$                  0$                           99,326$                 
Economy FB (4.50/SF), 4" x 4" x 8", Color Type 2 JS/TB D-8 5 70.14$      1,326 SF 4.90$                0.13 0$                6,497$               171.05 11,997$             0$                  0$                           18,494$                 

6" Solid CMU JS/TB D-8 5 70.14$      815 SF 16.00$              0.09 0$                13,040$             74.17 5,202$               0$                  0$                           18,242$                 
10" Solid CMU JS/TB D-8 5 69.52$      114 SF 20.00$              0.10 0$                2,280$               11.40 793$                  0$                  0$                           3,073$                   
12" Solid CMU JS/TB D-8 5 69.52$      307 SF 25.00$              0.10 0$                7,675$               30.70 2,134$               0$                  0$                           9,809$                   
8" Hollow CMU - Partition JS/TB D-8 5 70.14$      3,101 SF 18.00$              0.10 0$                55,818$             310.10 21,749$             0$                  0$                           77,567$                 
8" Hollow CMU - Typical Reinf JS/TB D-8 5 70.14$      3,337 SF 18.00$              0.10 0$                60,066$             333.70 23,404$             0$                  0$                           83,470$                 
12" Hollow CMU - Heavy Reinf JS/TB D-8 5 70.14$      7,021 SF 25.00$              0.16 0$                175,525$           1123.36 78,788$             0$                  0$                           254,313$               

WSCB

Anchors - Galvanized, 3/16" Dia., 2" x 6" JS/TB 1 Bric 1 72.33$      7 C 45.79$              0.76 0$                301$                  4.99 361$                  0$                  0$                           662$                      
JT Reinf - Ladder Type, 8" Wall JS/TB 1 Bric 1 72.33$      10 CLF 20.51$              0.32 0$                195$                  3.05 220$                  0$                  0$                           416$                      
Weeps JS/TB 1 Bric 1 72.33$      2 CLF 37.15$              0.27 0$                56$                    0.41 29$                    0$                  0$                           86$                        
Cont Cavity Drainage Mesh JS/TB 1 Bric 1 72.33$      1,159 SF 1.00$                0.00 0$                1,159$               0.00 0$                      0$                  0$                           1,159$                   

Economy FB (4.50/SF), 4" x 8" x 4", Color to Match Ext JS/TB D-8 5 70.14$      1,162 SF 4.90$                0.13 0$                5,694$               149.90 10,513$             0$                  0$                           16,207$                 

6" Solid CMU JS/TB D-8 5 70.14$      255 SF 16.00$              0.09 0$                4,080$               22.95 1,610$               0$                  0$                           5,690$                   
8" Solid CMU JS/TB D-8 5 70.14$      85 SF 18.00$              0.10 0$                1,530$               8.50 596$                  0$                  0$                           2,126$                   
8" Hollow CMU - Typical Reinf JS/TB D-8 5 70.14$      1,216 SF 18.00$              0.10 0$                21,888$             121.60 8,529$               0$                  0$                           30,417$                 

4" Decorative Splitface CMU JS/TB D-8 5 70.14$      317 SF 13.16$              0.12 0$                4,169$               38.97 2,733$               0$                  0$                           6,903$                   
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04 20 00 Masonry

BPS

Cast Stone Flat Panels JS/TB D-8 5 69.52$      1,117 S.F. 53.91$              0.13 0.38$           60,207$             145.19 10,093$             424$              0$                           70,725$                 
Cast Stone Block, Sills and Decorative Bands JS/TB D-10 4 72.17$      243 S.F. 100.54$            1.60 161.31$       24,430$             388.78 28,059$             39,197$         0$                           91,686$                 
Cast Stone Sculpted Panels JS/TB D-10 4 72.17$      24 S.F. 336.55$            1.60 161.31$       8,067$               38.35 2,768$               3,867$           0$                           14,702$                 
Cast Stone Pipe Penetration Blocking JS/TB D-10 4 72.17$      8 S.F. 47.11$              1.60 161.31$       400$                  13.58 980$                  1,370$           0$                           2,750$                   

DIRECT COST 831,153$               
ESCALATION 7.22% 60,035$                 

CONTINGENCY 15.00% 124,673$               

DIVISION 04 TOTAL 1,015,861$            

DIVISION 05 - METALS

05 12 00 Structural Steel

BPS

Stl Beams W16 GRAEF E-2 7 80.93$      4 TON 2,000.00$         30.89 0$                7,216$               111.46 9,020$               0$                  0$                           16,236$                 
Stl Beams W12 GRAEF E-2 7 80.93$      15 TON 2,000.00$         30.89 0$                30,000$             463.38 37,500$             0$                  0$                           67,500$                 
Stl Beams W8 GRAEF E-2 7 80.93$      1 TON 2,000.00$         30.89 0$                1,496$               23.11 1,870$               0$                  0$                           3,366$                   
Frames - 3 GRAEF E-2 7 80.93$      1 TON 2,000.00$         30.89 0$                2,816$               43.50 3,520$               0$                  0$                           6,336$                   
Structural, Columns GRAEF E-2 7 80.93$      10 TON 2,000.00$         30.89 0$                19,800$             305.83 24,750$             0$                  0$                           44,550$                 
Structural, Roof Truss T1-T3 GRAEF E-5 10 82.29$      23 TON 2,000.00$         30.38 0$                46,640$             708.45 58,300$             0$                  0$                           104,940$               
Miscellaneous Steel Lintels GRAEF E-2 7 80.93$      6,400 SF 0.60$                0.01 0$                3,840$               71.18 5,760$               0$                  0$                           9,600$                   
Miscellaneous Steel Angles for MEP Penetrations GRAEF E-2 7 80.93$      6,400 SF 0.60$                0.01 0$                3,840$               71.18 5,760$               0$                  0$                           9,600$                   
Piping Supports GRAEF E-2 7 80.93$      9 TON 2,000.00$         30.89 0$                18,000$             278.03 22,500$             0$                  0$                           40,500$                 

WSCB

Pre-Engineered Metal Roof Truss GRAEF F-6 5 69.20$      314 LF 60.00$              0.00 0$                18,840$             0.00 0$                      0$                  0$                           18,840$                 
Miscellaneous Steel Lintels GRAEF E-2 7 80.93$      2 TON 2,000.00$         30.89 0$                4,000$               61.78 5,000$               0$                  0$                           9,000$                   

05 31 00 Steel Roof Deck

BPS

Metal Roof Deck 1.5  High GRAEF E-4 4 84.31$      6,422 SF 2.25$                0.02 0$                14,449$             133.29 11,238$             0$                  0$                           25,687$                 
Metal Roof Deck 1.5 Low GRAEF E-4 4 84.31$      10,248 SF 2.25$                0.02 0$                23,058$             212.70 17,934$             0$                  0$                           40,992$                 

WSCB

1.5 Metal Deck GRAEF E-4 4 84.31$      1,205 SF 2.25$                0.02 0$                2,711$               25.01 2,109$               0$                  0$                           4,820$                   

05 50 00 Metal Fabrication

BPS

Light Gauge Roof Framing GRAEF F-6 5 69.20$      6,760 SF 5.80$                0.12 0$                39,208$             781.53 54,080$             0$                  0$                           93,288$                 
WSCB

Light Gauge Roof Framing GRAEF F-6 5 69.20$      485 SF 5.80$                0.12 0$                2,813$               56.07 3,880$               0$                  0$                           6,693$                   

05 51 20 Metal Plate Formed Stairs

BPS

Floor Plate Stairs, Shop Fab, Checkered Plt, 3'-6" Ind JS/TB E-4 4 84.31$      44 Riser 369.38$            1.14 0$                16,253$             50.29 4,240$               0$                  0$                           20,493$                 
Landings JS/TB E-4 4 84.31$      3 EA 1,000.00$         2.00 0$                3,000$               6.00 506$                  0$                  0$                           3,506$                   

05 51 33 Metal Ladders

BPS

Aluminum Ladder (no Cage) JS/TB E-4 4 84.31$      12 VLF 52.62$              0.38 0$                631$                  4.51 380$                  0$                  0$                           1,012$                   
Extendable Safety Post JS/TB E-4 4 84.31$      1 EA 300.00$            1.00 0$                300$                  1.00 84$                    0$                  0$                           384$                      

DIRECT COST 527,344$               
ESCALATION 7.22% 38,091$                 

CONTINGENCY 15.00% 79,102$                 

DIVISION 05 TOTAL 644,537$               
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DIVISION 06 - WOOD, PLASTICS AND COMPOSITES

06 82 10 Fiberglass Reinforced Gratings

BPS

Chemical Room (Cover for Sump) 3 EA 1,000.00$         3,000$               0.00 0$                      0$                  0$                           3,000$                   

06 82 20 Fiberglass Handrails and Railings

BPS

Handrail, 42"H, 2" Rails, Pickets @ 5' OC JS/TB 2 Sswk 2 83.62$      250 LF 50.88$              0.50 0$                12,720$             125.00 10,452$             0$                  0$                           23,172$                 

06 82 30 Fiberglass Stairs

BPS

Fiberglass Stair Tread, 36" Wide JS/TB 2 Sswk 2 83.62$      18 EA 62.74$              0.31 0$                1,129$               5.58 467$                  0$                  0$                           1,596$                   

DIRECT COST 27,769$                 
ESCALATION 7.22% 2,006$                   

CONTINGENCY 15.00% 4,166$                   

DIVISION 06 TOTAL 33,941$                 

DIVISION 07 - THERMAL AND MOISTURE PROTECTION

07 13 00 Underslab Vaper Retarder

BPS

Polyethylene and Rubberized Asphalt Sheets JS/TB 2 Rofc 2 65.52$      16,277 SF 0.92$                0.03 0$                14,975$             472.03 30,928$             0$                  0$                           45,903$                 
WSCB

Polyethylene and Rubberized Asphalt Sheets JS/TB 2 Rofc 2 65.52$      900 SF 0.92$                0.03 0$                828$                  26.10 1,710$               0$                  0$                           2,538$                   

07 21 13 Board Insulation

BPS

Polyisocyanurate, 3" thick, Perimeter JS/TB 1 Carp 1 69.08$      1,236 SF 2.77$                0.01 0$                3,424$               12.36 854$                  0$                  0$                           4,278$                   
Polyisocyanurate, 3" thick, Below Grade JS/TB 1 Carp 1 69.08$      3,939 SF 2.77$                0.01 0$                10,911$             39.39 2,721$               0$                  0$                           13,632$                 
Polyisocyanurate, 3" thick JS/TB 1 Carp 1 69.08$      6,518 SF 2.77$                0.01 0$                18,055$             65.18 4,503$               0$                  0$                           22,557$                 
Polyisocyanurate, 3" thick, Soffit JS/TB 1 Carp 1 69.08$      4,910 SF 2.77$                0.01 0$                13,601$             49.10 3,392$               0$                  0$                           16,992$                 
Polyisocyanurate, 3" thick, Fascia JS/TB 1 Carp 1 69.08$      1,225 SF 2.77$                0.01 0$                3,393$               12.25 846$                  0$                  0$                           4,239$                   
Polyisocyanurate, 3" thick, Attic Walls JS/TB 1 Carp 1 69.08$      866 SF 2.77$                0.01 0$                2,399$               8.66 598$                  0$                  0$                           2,997$                   
Polyisocyanurate, 5" thick JS/TB 1 Carp 1 69.08$      16,002 SF 3.86$                0.01 0$                61,768$             160.02 11,054$             0$                  0$                           72,822$                 

WSCB

Polyisocyanurate, 3" thick, Below Grade JS/TB 1 Carp 1 69.08$      340 SF 2.77$                0.01 0$                942$                  3.40 235$                  0$                  0$                           1,177$                   
Polyisocyanurate, 3" thick JS/TB 1 Carp 1 69.08$      1,162 SF 2.77$                0.01 0$                3,219$               11.62 803$                  0$                  0$                           4,021$                   
Polyisocyanurate, 3" thick, Soffit JS/TB 1 Carp 1 69.08$      559 SF 2.77$                0.01 0$                1,548$               5.59 386$                  0$                  0$                           1,935$                   
Polyisocyanurate, 3" thick, Fascia JS/TB 1 Carp 1 69.08$      261 SF 2.77$                0.01 0$                722$                  2.61 180$                  0$                  0$                           902$                      
Polyisocyanurate, 5" thick JS/TB 1 Carp 1 69.08$      1,583 SF 3.86$                0.01 0$                6,110$               15.83 1,094$               0$                  0$                           7,204$                   

07 27 26 Fluid Applied Membrane Air Barrier

BPS

Membrane Air Barrier - Fluid Applied JS/TB 1 Pord 1 65.33$      6,666 SF 0.01$                0.01 0$                67$                    40.00 2,613$               0$                  0$                           2,680$                   
WSCB

Membrane Air Barrier - Fluid Applied JS/TB 1 Pord 1 65.33$      1,242 SF 0.01$                0.01 0$                12$                    7.45 487$                  0$                  0$                           499$                      

07 61 13 Standing Seam Roofing

BPS

AL Roof Panel - Standing Seam JS/TB G-3 4 72.76$      16,020 SF 4.84$                0.03 0$                77,537$             432.54 31,473$             0$                  0$                           109,009$               
AL Roof Panel - Ridge Cover JS/TB G-3 4 72.76$      1,026 LF 4.51$                0.04 0$                4,627$               41.04 2,986$               0$                  0$                           7,613$                   

WSCB

AL Roof Panel - Standing Seam JS/TB G-3 4 72.76$      1,621 SF 4.84$                0.03 0$                7,846$               43.77 3,185$               0$                  0$                           11,030$                 
AL Roof Panel - Ridge Cover JS/TB G-3 4 72.76$      430 LF 4.51$                0.04 0$                1,939$               17.20 1,252$               0$                  0$                           3,191$                   
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07 62 00 Sheet Metal Flashing and Trim

BPS

AL Siding Panel - Soffit JS/TB G-3 4 72.76$      4,910 SF 2.57$                0.04 0$                12,619$             201.31 14,648$             0$                  0$                           27,266$                 
AL Siding Panel - Fascia JS/TB G-3 4 72.76$      1,255 SF 2.57$                0.01 0$                3,225$               17.57 1,278$               0$                  0$                           4,504$                   

WSCB

AL Siding Panel - Soffit JS/TB G-3 4 72.76$      559 SF 2.57$                0.04 0$                1,437$               22.92 1,668$               0$                  0$                           3,104$                   
AL Siding Panel - Fascia JS/TB G-3 4 72.76$      261 SF 2.57$                0.01 0$                671$                  3.65 266$                  0$                  0$                           937$                      

07 72 00 Roof Accessories

BPS

Ridge Vent Strips JS/TB 1 Shee 1 78.67$      1,026 LF 3.99$                0.05 0$                4,094$               53.35 4,197$               0$                  0$                           8,291$                   
WSCB

Ridge Vent Strips JS/TB 1 Shee 1 78.67$      430 LF 3.99$                0.05 0$                1,716$               22.36 1,759$               0$                  0$                           3,475$                   

07 72 53 Snow Guards

BPS

Snow Guards JS/TB 1 Rofc 1 65.52$      1,570 LF 35.54$              0.06 0$                55,798$             97.34 6,378$               0$                  0$                           62,176$                 
WSCB

Snow Guards JS/TB 1 Rofc 1 65.52$      268 LF 35.54$              0.06 0$                9,507$               16.59 1,087$               0$                  0$                           10,594$                 

07 79 00 Joint Sealants

BPS

MJ - Each 3rd Cast Stone Panel & Block @ B/ Wall JS/TB 1 Bric 1 72.33$      95 LF 0.43$                0.03 0$                41$                    2.77 200$                  0$                  0$                           241$                      
MJ - Each 3rd Cast Stone Panel @ Below Low Roof JS/TB 1 Bric 1 72.33$      50 LF 0.43$                0.03 0$                22$                    1.46 106$                  0$                  0$                           127$                      
MJ - Each 3rd Cast Stone Panel @ B/ Wall JS/TB 1 Bric 1 72.33$      89 LF 0.43$                0.03 0$                38$                    2.59 187$                  0$                  0$                           226$                      
MJ - Each 3rd Cast Stone Panel @ B/ Clerestory JS/TB 1 Bric 1 72.33$      14 LF 0.43$                0.03 0$                6$                      0.41 30$                    0$                  0$                           36$                        
MJ - Grade up to Low Roof JS/TB 1 Bric 1 72.33$      152 LF 0.43$                0.03 0$                65$                    4.41 319$                  0$                  0$                           384$                      
MJ - Grade up to High Roof JS/TB 1 Bric 1 72.33$      99 LF 0.43$                0.03 0$                42$                    2.86 207$                  0$                  0$                           249$                      
MJ - Low Roof up to High Roof JS/TB 1 Bric 1 72.33$      48 LF 0.43$                0.03 0$                21$                    1.39 101$                  0$                  0$                           121$                      

WSCB

Movement Joints JS/TB 1 Bric 1 72.33$      101 LF 0.43$                0.03 0$                44$                    2.94 213$                  0$                  0$                           256$                      

DIRECT COST 457,208$               
ESCALATION 7.22% 33,025$                 

CONTINGENCY 15.00% 68,582$                 

DIVISION 07 TOTAL 558,815$               

DIVISION 08 - OPENINGS

08 17 43 Fiberglass Doors and Frames

BPS

Interior, Sng Door JS/TB 2 Sswk 2 83.62$      12 EA 3,315.00$         6.40 0$                39,780$             76.80 6,422$               0$                  0$                           46,202$                 

08 17 44 Fiberglass-Aluminum Hybrid Doors and Frames

BPS

Exterior, Dbl Door JS/TB 2 Sswk 2 83.62$      7 EA 6,200.00$         8.00 0$                43,400$             56.00 4,683$               0$                  0$                           48,083$                 
Exterior, Sng Door JS/TB 2 Sswk 2 83.62$      1 EA 3,200.00$         6.40 0$                3,200$               6.40 535$                  0$                  0$                           3,735$                   

WSCB

Exterior, Dbl Door JS/TB 2 Sswk 2 83.62$      1 EA 6,200.00$         8.00 0$                6,200$               8.00 669$                  0$                  0$                           6,869$                   

08 31 00 Access Door

BPS

Wall Access Door JS/TB 2 Sswk 2 83.62$      2 EA 87.21$              1.00 0$                174$                  2.00 167$                  0$                  0$                           342$                      
Ceiling Access Door JS/TB 2 Sswk 2 83.62$      1 EA 105.90$            1.00 0$                106$                  1.00 84$                    0$                  0$                           190$                      
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08 33 10 Floor Door

BPS

Floor Doors JS/TB 2 Sswk 2 83.62$      2 EA 3,044.63$         3.56 0$                6,089$               7.11 595$                  0$                  0$                           6,684$                   

08 33 23 Overhead Coiling Door

BPS

OHCD JS/TB 2 Sswk 2 83.62$      1 EA 1,270.80$         13.33 0$                1,271$               13.33 1,115$               0$                  0$                           2,385$                   
Add increased Gauge JS/TB -$         120 SF 1.16$                0.00 0$                139$                  0.00 0$                      0$                  0$                           139$                      
Add Safety Edge Bottom Bar, Electric JS/TB 2 Sswk 2 83.62$      1 EA 44.48$              0.00 0$                44$                    0.00 0$                      0$                  0$                           44$                        
Weatherstripping, Extruded Rubber, Jambs JS/TB 2 Sswk 2 83.62$      1 EA 19.06$              0.00 0$                19$                    0.00 0$                      0$                  0$                           19$                        
Weatherstripping, Extruded Rubber, Hood JS/TB 2 Sswk 2 83.62$      1 EA 9.53$                0.00 0$                10$                    0.00 0$                      0$                  0$                           10$                        
Weatherstripping, Extruded Rubber, Sill JS/TB 2 Sswk 2 83.62$      1 EA 9.53$                0.00 0$                10$                    0.00 0$                      0$                  0$                           10$                        
Add Motor JS/TB 2 Sswk 2 83.62$      1 EA 1,244.33$         3.20 0$                1,244$               3.20 268$                  0$                  0$                           1,512$                   

08 51 23 Aluminum Windows

BPS

Int, FRP Frame - 3'-4" x 4'-0" = 13.33 SF JS/TB 2 Sswk 2 83.62$      16 SF 21.25$              0.80 0$                340$                  12.79 1,070$               0$                  0$                           1,409$                   
Int, FRP Frame - 2'-8" x 2'-0" = 5.33 SF JS/TB 2 Sswk 2 83.62$      21 SF 21.25$              0.80 0$                453$                  17.06 1,426$               0$                  0$                           1,879$                   
Ext, AL Frame - 4'-0" x 3'-4" = 13.33 SF JS/TB 2 Sswk 2 83.62$      187 SF 21.25$              0.80 0$                3,966$               149.30 12,484$             0$                  0$                           16,449$                 
Ext, AL Frame - 3'-0" x 2'-2" = 6.51 SF in Trsm Mnt JS/TB 2 Sswk 2 83.62$      7 SF 21.25$              0.80 0$                138$                  5.21 435$                  0$                  0$                           574$                      
Ext, AL Frame - 6'-0" x 4'-2" = 25.02 SF in Trsm Mnt JS/TB 2 Sswk 2 83.62$      25 SF 21.25$              0.80 0$                532$                  20.02 1,674$               0$                  0$                           2,205$                   

08 71 00 Finish Hardware

BPS

Bolts, Flush, Automatic Fire Exit JS/TB 1 Carp 1 69.08$      8 EA 184.79$            1.60 0$                1,478$               12.80 884$                  0$                  0$                           2,363$                   

Door Closer, Standard Arm JS/TB 1 Carp 1 69.08$      28 EA 218.49$            1.33 0$                6,118$               37.32 2,578$               0$                  0$                           8,696$                   

Panic Dev, Sng Door, Rim dev, Wide Style, Std Duty JS/TB 1 Carp 1 69.08$      5 EA 962.00$            1.60 0$                4,810$               8.00 553$                  0$                  0$                           5,363$                   
Panic Dev, Sng Door, Surface Vert Rod, Std Duty JS/TB 1 Carp 1 69.08$      8 EA 1,304.40$         2.00 0$                10,435$             16.00 1,105$               0$                  0$                           11,540$                 

Mort LS, Comm, Non-keyed, Passage, Grade 1 JS/TB 1 Carp 1 69.08$      4 EA 461.98$            1.00 0$                1,848$               4.00 276$                  0$                  0$                           2,124$                   
Mort LS, Comm, Non-keyed, Privacy, Grade 1 JS/TB 1 Carp 1 69.08$      1 EA 505.46$            1.00 0$                505$                  1.00 69$                    0$                  0$                           575$                      
Mort LS, Comm, Keyed, Sng Cylinder, Grade 1 JS/TB 1 Carp 1 69.08$      7 EA 570.68$            1.14 0$                3,995$               8.00 553$                  0$                  0$                           4,547$                   
Mort LS, Comm, Keyed, Sng Cylinder, Grade 1 JS/TB 1 Carp 1 69.08$      8 EA 570.68$            1.14 0$                4,565$               9.14 632$                  0$                  0$                           5,197$                   

Door Stops, Plunger Type, Door Mounted JS/TB 1 Carp 1 69.08$      9 EA 33.15$              1.00 0$                298$                  9.00 622$                  0$                  0$                           920$                      
Threshold, AL, 8" Wide, 1/2" Thick JS/TB 1 Carp 1 69.08$      19 EA 54.35$              0.67 0$                1,033$               12.67 875$                  0$                  0$                           1,908$                   
Door Closing Coordinator, Paired up to 96" JS/TB 1 Carp 1 69.08$      8 EA 140.22$            1.00 0$                1,122$               8.00 553$                  0$                  0$                           1,674$                   

Continuous Hinge, Steel, Full Mortise, Hvy Duty, 96" JS/TB 1 Carp 1 69.08$      28 EA 413.06$            4.00 0$                11,566$             112.00 7,737$               0$                  0$                           19,302$                 

Kickplate, AL, .050", 8" x 36" JS/TB 1 Carp 1 69.08$      28 EA 48.94$              0.53 0$                1,370$               14.92 1,031$               0$                  0$                           2,401$                   

Weather Stripping, Mtl Frame, 3' x 7', AL JS/TB 1 Carp 1 69.08$      1 EA 30.44$              2.67 0$                30$                    2.67 184$                  0$                  0$                           215$                      
Weather Stripping, Mtl Frame, 6' x 7', AL JS/TB 1 Carp 1 69.08$      8 EA 38.05$              2.67 0$                304$                  21.34 1,474$               0$                  0$                           1,778$                   
Threshold Weather Stripping, Vinyl JS/TB 1 Carp 1 69.08$      9 EA 19.95$              0.32 0$                180$                  2.88 199$                  0$                  0$                           378$                      

WSCB

Bolts, Flush, Automatic Fire Exit JS/TB 1 Carp 1 69.08$      1 EA 184.79$            1.60 0$                185$                  1.60 111$                  0$                  0$                           295$                      

Door Closer, Standard Arm JS/TB 1 Carp 1 69.08$      1 EA 218.49$            1.33 0$                218$                  1.33 92$                    0$                  0$                           311$                      

Mort LS, Comm, Keyed, Sng Cylinder, Grade 1 JS/TB 1 Carp 1 69.08$      1 EA 570.68$            1.14 0$                571$                  1.14 79$                    0$                  0$                           650$                      

Door Stops, Plunger Type, Door Mounted JS/TB 1 Carp 1 69.08$      2 EA 33.15$              1.00 0$                66$                    2.00 138$                  0$                  0$                           204$                      
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Threshold, AL, 8" Wide, 1/2" Thick JS/TB 1 Carp 1 69.08$      2 EA 54.35$              0.67 0$                109$                  1.33 92$                    0$                  0$                           201$                      
Door Closing Coordinator, Paired up to 96" JS/TB 1 Carp 1 69.08$      1 EA 140.22$            1.00 0$                140$                  1.00 69$                    0$                  0$                           209$                      

Continuous Hinge, Steel, Full Mortise, Hvy Duty, 96" JS/TB 1 Carp 1 69.08$      2 EA 413.06$            4.00 0$                826$                  8.00 553$                  0$                  0$                           1,379$                   

Weather Stripping, Mtl Frame, 6' x 7', AL JS/TB 1 Carp 1 69.08$      1 EA 38.05$              2.67 0$                38$                    2.67 184$                  0$                  0$                           222$                      
Threshold Weather Stripping, Vinyl JS/TB 1 Carp 1 69.08$      1 EA 19.95$              0.32 0$                20$                    0.32 22$                    0$                  0$                           42$                        

08 80 00 Glass and Glazing

BPS

Insulating Glass, GT-1 - Clear JS/TB 2 Glaz 2 67.15$      218 SF 16.60$              0.21 0$                3,619$               46.00 3,089$               0$                  0$                           6,708$                   
Clear Heat Reflective Film on Inside JS/TB 1 Glaz 1 67.15$      218 SF 13.11$              0.16 0$                2,858$               34.88 2,342$               0$                  0$                           5,200$                   
Non Insulating Full Tempered Glass, GT-2 - Clear JS/TB 2 Glaz 2 67.15$      40 SF 6.68$                0.13 0$                267$                  5.32 357$                  0$                  0$                           624$                      
Fire Rated Monolithic Ceramic Glass, GT-3 JS/TB 2 Glaz 2 67.15$      21 SF 81.02$              0.40 0$                1,731$               8.54 574$                  0$                  0$                           2,304$                   

08 91 00 Metal Louvers

BPS

Louver - Small JS/TB 2 Glaz 2 67.15$      5 EA 314.16$            0.50 0$                1,571$               2.50 168$                  0$                  0$                           1,739$                   
Louver - Large JS/TB 2 Glaz 2 67.15$      8 EA 734.83$            1.00 0$                5,879$               8.00 537$                  0$                  0$                           6,416$                   

WSCB

Louver - Small JS/TB 2 Glaz 2 67.15$      2 EA 314.16$            0.50 0$                628$                  1.00 67$                    0$                  0$                           695$                      

DIRECT COST 234,923$               
ESCALATION 7.22% 16,969$                 

CONTINGENCY 15.00% 35,239$                 

DIVISION 08 TOTAL 287,131$               

DIVISION 09 - FINISHES

09 51 00 Acoustical Ceilings

BPS

24" x 24" Drop Ceiling JS/TB 1 Carp 1 69.08$      453 SF 0.73$                0.01 0$                331$                  5.89 407$                  0$                  0$                           737$                      
Suspension System JS/TB 1 Carp 1 69.08$      453 SF 0.94$                0.01 0$                426$                  5.44 376$                  0$                  0$                           801$                      

09 85 00 Chemical Resistant Coatings

BPS

Vinyl Ester - Floors JS/TB C-6 6 89.28$      2,048 SF 16.00$              0.05 0$                32,768$             92.16 8,228$               0$                  0$                           40,996$                 
Vinyl Ester - Walls (4' - 8") JS/TB C-6 6 89.28$      1,494 SF 16.00$              0.05 0$                23,910$             67.25 6,004$               0$                  0$                           29,914$                 

09 96 00 High Performance Coatings

BPS

Polyurethane, Clear - Basement JS/TB C-6 6 89.28$      5,331 SF 7.34$                0.05 0$                39,130$             239.90 21,418$             0$                  0$                           60,548$                 
Polyurethane, Clear - Main Floor JS/TB C-6 6 89.28$      8,719 SF 7.34$                0.05 0$                63,997$             392.36 35,030$             0$                  0$                           99,027$                 
Epoxy Paint, 2 Coats JS/TB 1 Pord 1 65.33$      20,038 SF 3.35$                0.01 0$                67,127$             100.19 6,545$               0$                  0$                           73,673$                 
Epoxy Paint, 2 Coats, Ceilings JS/TB 1 Pord 1 65.33$      16,500 SF 4.19$                0.01 0$                69,135$             82.50 5,390$               0$                  0$                           74,525$                 

WSCB

Polyurethane, Clear JS/TB C-6 6 89.28$      900 SF 7.34$                0.05 0$                6,606$               40.50 3,616$               0$                  0$                           10,222$                 
Epoxy Paint, 2 Coats JS/TB 1 Pord 1 65.33$      1,242 SF 3.35$                0.01 0$                4,161$               6.21 406$                  0$                  0$                           4,566$                   
Epoxy Paint, 2 Coats, Ceilings JS/TB 1 Pord 1 65.33$      900 SF 4.19$                0.01 0$                3,771$               4.50 294$                  0$                  0$                           4,065$                   

Painting Pipe (Interior DIP)

BPS

Paint and Coating for Pipes (1"-4") NH 2 Pord 2 61.96$      1,850 LF 3.35$                0.02 0$                6,198$               38.85 2,407$               0$                  0$                           8,605$                   
Paint and Coating for Pipes (5"-8") NH 2 Pord 2 61.96$      325 LF 4.19$                0.04 0$                1,362$               13.65 846$                  0$                  0$                           2,208$                   
6" through 30" DIP, Valve etc. (Inside BPS) ASM 1 Pord 1 65.33$      6,450 SF 0.43$                0.05 0$                2,774$               322.50 21,069$             0$                  0$                           23,842$                 
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WSCB

Paint and Coating for Pipes (1"-4") NH 2 Pord 2 61.96$      150 LF 3.35$                0.02 0$                503$                  3.15 195$                  0$                  0$                           698$                      
6" through 30" DIP, Valve etc ASM 1 Pord 1 65.33$      1,200 SF 0.43$                0.05 0$                516$                  60.00 3,920$               0$                  0$                           4,436$                   

09 96 23 Graffiti Resistant Coatings

BPS

Siloxane Coating - Included in 33 16 33 Water Storage Tanks

DIRECT COST 438,863$               
ESCALATION 7.22% 31,700$                 

CONTINGENCY 15.00% 65,830$                 

DIVISION 09 TOTAL 536,393$               

DIVISION 10 - SPECIALTIES

10 28 13 Toilet Accessories

BPS

Towel Dispenser and Waste Receptacle, 18 Gallon JS/TB 1 Carp 1 69.08$      1 EA 341.22$            0.80 0$                341$                  0.80 55$                    0$                  0$                           396$                      
Grab Bar, Straight, 1 1/4" Dia, S.Stl, Verical 24" Long JS/TB 1 Carp 1 69.08$      1 EA 30.50$              0.35 0$                31$                    0.35 24$                    0$                  0$                           55$                        
Grab Bar, Straight, 1 1/4" Dia, S.Stl, Corner 36" Long JS/TB 1 Carp 1 69.08$      1 EA 95.65$              0.40 0$                96$                    0.40 28$                    0$                  0$                           123$                      
Mirror, w/ S.Stl 3/4" Square Frame, 18" x 24" JS/TB 1 Carp 1 69.08$      1 EA 48.60$              0.40 0$                49$                    0.40 28$                    0$                  0$                           76$                        
Mop Holder Strip, S.Stl, 5 holders, 48" long JS/TB 1 Carp 1 69.08$      1 EA 82.72$              0.40 0$                83$                    0.40 28$                    0$                  0$                           110$                      
Robe/ Coat Hook, Single, Regular JS/TB 1 Carp 1 69.08$      1 EA 20.11$              0.08 0$                20$                    0.08 6$                      0$                  0$                           26$                        
Soap Dispenser, Chrome, Surface Mounted, Liquid JS/TB 1 Carp 1 69.08$      1 EA 52.73$              0.40 0$                53$                    0.40 28$                    0$                  0$                           80$                        
Shelf, S.Stl, 5" Wide, 18 ga., 24" Long JS/TB 1 Carp 1 69.08$      1 EA 84.79$              0.33 0$                85$                    0.33 23$                    0$                  0$                           108$                      
Toilet seat cover dispenser, S.Stl, Surface Mounted. JS/TB 1 Carp 1 69.08$      1 EA 31.02$              0.53 0$                31$                    0.53 37$                    0$                  0$                           68$                        
Toilet Tissue dispenser, surface mounted, Plastic, Twin/ 
Jumbo Dbl Roll

JS/TB 1 Carp 1 69.08$      1 EA 29.47$              0.33 0$                29$                    0.33 23$                    0$                  0$                           52$                        

10 40 00 Signage

BPS
Engraved Panel Signage, Interior, W/ Braille, 5/8" Letters, 8" x 
8"

JS/TB 1 Clab 1 66.85$      22 EA 69.50$              0.25 0$                1,529$               5.50 368$                  0$                  0$                           1,897$                   

Engraved Panel Signage, Interior, W/ Braille, 5/8" Letters, 12" 
x 6"

JS/TB 1 Clab 1 66.85$      48 EA 41.00$              0.25 0$                1,968$               12.00 802$                  0$                  0$                           2,770$                   

Engraved Panel Signage, Interior, W/ Braille, 5/8" Letters, 12" 
x 12"

JS/TB 1 Clab 1 66.85$      10 EA 155.00$            0.25 0$                1,550$               2.50 167$                  0$                  0$                           1,717$                   

Weather Resistant, Engraved and Color Filled, 8" x 8" JS/TB 1 Carp 1 69.08$      14 EA 39.00$              0.25 0$                546$                  3.50 242$                  0$                  0$                           788$                      
Weather Resistant, Engraved and Color Filled, 8" x 24" JS/TB 1 Carp 1 69.08$      2 EA 90.50$              0.31 0$                181$                  0.62 43$                    0$                  0$                           224$                      
Weather Resistant, Engraved and Color Filled, 12" x 12" JS/TB 1 Carp 1 69.08$      2 EA 69.00$              0.29 0$                138$                  0.57 40$                    0$                  0$                           178$                      
Weather Resistant, Engraved and Color Filled, 16" x 48" JS/TB 1 Carp 1 69.08$      2 EA 350.00$            0.27 0$                700$                  0.53 37$                    0$                  0$                           737$                      

WSCB
Engraved Panel Signage, Interior, W/ Braille, 5/8" Letters, 8" x 
8"

JS/TB 1 Clab 1 66.85$      1 EA 69.50$              0.25 0$                70$                    0.25 17$                    0$                  0$                           86$                        

Engraved Panel Signage, Interior, W/ Braille, 5/8" Letters, 12" 
x 6"

JS/TB 1 Clab 1 66.85$      1 EA 41.00$              0.25 0$                41$                    0.25 17$                    0$                  0$                           58$                        

Engraved Panel Signage, Interior, W/ Braille, 5/8" Letters, 12" 
x 12"

JS/TB 1 Clab 1 66.85$      1 EA 155.00$            0.25 0$                155$                  0.25 17$                    0$                  0$                           172$                      

Weather Resistant, Engraved and Color Filled, 8" x 8" JS/TB 1 Carp 1 69.08$      1 EA 39.00$              0.25 0$                39$                    0.25 17$                    0$                  0$                           56$                        
Weather Resistant, Engraved and Color Filled, 8" x 24" JS/TB 1 Carp 1 69.08$      1 EA 90.50$              0.31 0$                91$                    0.31 21$                    0$                  0$                           112$                      
Weather Resistant, Engraved and Color Filled, 12" x 12" JS/TB 1 Carp 1 69.08$      1 EA 69.00$              0.29 0$                69$                    0.29 20$                    0$                  0$                           89$                        
Weather Resistant, Engraved and Color Filled, 16" x 48" JS/TB 1 Carp 1 69.08$      1 EA 350.00$            0.27 0$                350$                  0.27 18$                    0$                  0$                           368$                      
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Material Labor Equipment Material Labor Labor Equipment Subcontract
Quantity Unit ($) (mh) ($) ($) (mh) ($) ($) ($)

CSI No. Item Description
Takeoff Quantity

RateCrew Rate 

per 

Manhour

Total 

Workers
Crew

Design 

Responsibil

ity

Great Water Alliance

Waukesha Water Utility

90% Design Opinion of Probable Construction Cost (OPCC)

AACE Class 1, Escalation: 7.22%, Contingency: 15%

Total Amount
Amount

February 19, 2019

CP3 - BOOSTER PUMPING STATION, STORAGE AND CHEMICAL FACILITIES

10 44 16 Fire Extinguisher

BPS
Dry Chemical, Pressurized, ABC All Purpose type, Portable, 
20 lb.

JS/TB 1 Carp 1 69.08$      20 EA 87.89$              0.53 0$                1,758$               10.66 736$                  0$                  0$                           2,494$                   

WSCB
Dry Chemical, Pressurized, ABC All Purpose type, Portable, 
20 lb.

JS/TB 1 Carp 1 69.08$      2 EA 87.89$              0.53 0$                176$                  1.07 74$                    0$                  0$                           249$                      

10 57 23 Closet and Utility Shelving

BPS

Metal Utility Shelf, 36" x 12" x 84" JS/TB 1 EA 400.00$            0.00 0$                400$                  0.00 0$                      0$                  0$                           400$                      
FRP Utility Shelf W/ Hooks, 36" x 12", Wall Mounted JS/TB 1 Carp 1 69.08$      3 EA 120.00$            0.33 0$                360$                  0.99 68$                    0$                  0$                           428$                      

DIRECT COST 13,918$                 
ESCALATION 7.22% 1,006$                   

CONTINGENCY 15.00% 2,088$                   

DIVISION 10 TOTAL 17,012$                 

DIVISION 11 - EQUIPMENT

11 53 00 Laboratory Equipment

BPS

Eye Wash and Deluge Shower JS/TB 1 Plum 1 71.63$      6 EA 820.00$            4.00 0$                4,920$               24.00 1,719$               0$                  0$                           6,639$                   

DIRECT COST 6,640$                   
ESCALATION 7.22% 480$                      

CONTINGENCY 15.00% 996$                      

DIVISION 11 TOTAL 8,116$                   

DIVISION 12 - FURNISHINGS

12 35 53 Laboratory Casework

BPS

Epoxy Resin Sink JS/TB 1 Plum 1 71.63$      1 EA 229.00$            4.00 0$                229$                  4.00 287$                  0$                  0$                           516$                      
Laboratory Countertop, Epoxy Resin JS/TB 2 Carp 2 69.08$      12 LF 49.12$              0.20 0$                589$                  2.34 162$                  0$                  0$                           751$                      
Laboratory Base Cabinets, Door Units JS/TB 2 Carp 2 69.08$      6 LF 261.60$            0.89 0$                1,570$               5.33 368$                  0$                  0$                           1,938$                   
Laboratory Base Cabinets, Drawer Units JS/TB 2 Carp 2 69.08$      3 LF 579.04$            0.89 0$                1,737$               2.67 184$                  0$                  0$                           1,921$                   

12 50 00 Furniture and Accessories

BPS

Desk, Single Pedestal, 30" x 60", Metal JS/TB 1 EA 997.81$            0.00 0$                998$                  0.00 0$                      0$                  0$                           998$                      
Metal Stacking Chair, Upholstered Seat & Back JS/TB 4 EA 413.60$            0.00 0$                1,654$               0.00 0$                      0$                  0$                           1,654$                   
Lateral File JS/TB 2 EA 920.26$            0.00 0$                1,841$               0.00 0$                      0$                  0$                           1,841$                   
Office Chair, Standard, Task JS/TB 2 EA 646.25$            0.00 0$                1,293$               0.00 0$                      0$                  0$                           1,293$                   

DIRECT COST 10,912$                 
ESCALATION 7.22% 789$                      

CONTINGENCY 15.00% 1,637$                   

DIVISION 12 TOTAL 13,338$                 
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Material Labor Equipment Material Labor Labor Equipment Subcontract
Quantity Unit ($) (mh) ($) ($) (mh) ($) ($) ($)

CSI No. Item Description
Takeoff Quantity

RateCrew Rate 

per 

Manhour

Total 

Workers
Crew

Design 

Responsibil

ity

Great Water Alliance

Waukesha Water Utility

90% Design Opinion of Probable Construction Cost (OPCC)

AACE Class 1, Escalation: 7.22%, Contingency: 15%

Total Amount
Amount

February 19, 2019

CP3 - BOOSTER PUMPING STATION, STORAGE AND CHEMICAL FACILITIES

DIVISION 21 - FIRE SUPPRESSION

21 00 00 Fire Suppression

BPS

Chemical Rooms and Basement

Distribution Piping
8" Steel Pipe Schedule 40 NH Q-16 3 71.63$      50 LF 72.61$              0.83 0$                3,631$               41.40 2,966$               0$                  0$                           6,596$                   
6" Steel Pipe Schedule 40 NH Q-16 3 71.63$      100 LF 45.05$              0.67 0$                4,505$               66.70 4,778$               0$                  0$                           9,283$                   
4" Steel Pipe Schedule 40 NH Q-15 2 71.63$      200 LF 17.86$              0.43 0$                3,572$               86.40 6,189$               0$                  0$                           9,761$                   
2" Steel Pipe Schedule 40 NH Q-16 3 71.63$      50 LF 11.19$              0.26 0$                560$                  13.10 938$                  0$                  0$                           1,498$                   
1-1/2" Steel Pipe Schedule 40 NH Q-17 2 81.24$      100 LF 5.88$                0.21 0$                588$                  21.10 1,714$               0$                  0$                           2,302$                   
1" Steel Pipe Schedule 40 NH Q-18 3 81.24$      100 LF 4.43$                0.17 0$                443$                  17.20 1,397$               0$                  0$                           1,840$                   
Pipe Fittings (30% of Piping and Labor) NH 1 LS 3,989.40$          5,394.88$          9,384$                   

   Hangers and Supports (25% of Piping and Labor) 1 LS 3,324.50$          4,495.74$          7,820$                   
Valves

   6" Double Check Detector Valve with OS&Y NH Q-2 3 78.04$      1 EA 6,757.50$         8.00 0$                6,758$               8.00 624$                  0$                  0$                           7,382$                   
   6" Shut-Off Valve (OS&Y) NH Q-2 3 78.04$      5 EA 955.96$            1.14 0$                4,780$               5.72 446$                  0$                  0$                           5,226$                   
   4" Alarm Check Valve NH Q-13 4 73.28$      4 EA 1,926.93$         8.00 0$                7,708$               32.00 2,345$               0$                  0$                           10,053$                 
   Misc. Valves (Assume 30% of Valves and Labor) NH 1 LS 5,774$               1,025$               6,798$                   

Accessories
   Fire Department Connection NH Q-12 2 72.66$      1 EA 1,501.50$         4.44 0$                1,502$               4.44 323$                  0$                  0$                           1,824$                   
   Fire Department Connection, Siamese NH Q-12 2 72.66$      1 EA 500.50$            6.40 0$                501$                  6.40 465$                  0$                  0$                           966$                      
   Alarm Bell NH 1 Elec 1 73.23$      6 EA 106.58$            2.00 0$                639$                  12.00 879$                  0$                  0$                           1,518$                   
   Pressure Gauges NH 1 Spri 1 72.66$      4 EA 34.45$              0.28 0$                138$                  1.10 80$                    0$                  0$                           218$                      
   Flow Switches NH 1 Spri 1 72.66$      4 EA 238$                 0.50 0$                953$                  2.00 145$                  0$                  0$                           1,098$                   
   Sprinkler Heads NH 1 Spri 1 72.66$      110 EA 100.00$            0.50 0$                11,000$             55.00 3,996$               0$                  0$                           14,996$                 
   Pressure Switches NH 1 Spri 1 72.66$      3 EA 105.11$            0.31 0$                315$                  0.92 67$                    0$                  0$                           382$                      
   Manual Release Panel NH 1 Spri 1 72.66$      1 EA 235.24$            0.67 0$                235$                  0.67 48$                    0$                  0$                           284$                      
   Spare Head Cabinet NH 1 Spri 1 72.66$      1 EA 90.59$              0.50 0$                91$                    0.50 36$                    0$                  0$                           127$                      
   Solenoid Valve NH 1 Spri 1 72.66$      1 EA 470.47$            1.00 0$                470$                  1.00 73$                    0$                  0$                           543$                      
   Fire Hosecabinet NH Q-12 2 72.66$      1 EA 295.37$            3.20 0$                295$                  3.20 233$                  0$                  0$                           528$                      
   Indicator Post NH B-21 3.5 71.26$      1 EA 1,587.30$         4.67 0$                1,587$               4.67 333$                  0$                  0$                           1,920$                   
   Testing (Nondestructive, Hydraulic Pressure) NH Q-5 2 81.24$      1 LS 618.70$            14.04 0$                619$                  14.04 1,140$               0$                  0$                           1,759$                   

DIRECT COST 106,579$               
ESCALATION 7.22% 7,699$                   

CONTINGENCY 15.00% 15,987$                 

DIVISION 21 TOTAL 130,265$               

DIVISION 22 - PLUMBING

22 11 13 Water Distribution

BPS

Domestic Recirculation Pump  (1 1/2 hp) NH Q-1 2 71.63$      1 EA 3,718.75$         6.96 0$                3,719$               6.96 498$                  0$                  0$                           4,217$                   
Expansion Tank NH Q-5 2 81.24$      1 EA 1,245.50$         2.00 0$                1,246$               2.00 162$                  0$                  0$                           1,408$                   
3/4" Pipe, Copper NH 1 Plum 1 71.63$      300 LF 4.76$                0.11 0$                1,428$               31.50 2,256$               0$                  0$                           3,684$                   
1 1/4" Pipe, Copper NH 1 Plum 1 71.63$      200 LF 12.14$              0.14 0$                2,428$               27.60 1,977$               0$                  0$                           4,405$                   
1 1/2" Pipe, Copper NH 1 Plum 1 71.63$      150 LF 16.14$              0.15 0$                2,421$               23.10 1,655$               0$                  0$                           4,076$                   
2" Pipe, Copper NH 1 Plum 1 71.63$      150 LF 18.97$              0.19 0$                2,846$               28.50 2,042$               0$                  0$                           4,887$                   
3/4" Ball Valve NH 1 Plum 1 71.63$      11 EA 67.31$              0.42 0$                740$                  4.59 329$                  0$                  0$                           1,069$                   
1" Ball Valve NH 1 Plum 1 71.63$      2 EA 75.57$              0.44 0$                151$                  0.88 63$                    0$                  0$                           214$                      
1 1/4" Ball Valve NH 1 Plum 1 71.63$      11 EA 109.18$            0.54 0$                1,201$               5.98 429$                  0$                  0$                           1,630$                   
1 1/2" Ball Valve NH 1 Plum 1 71.63$      4 EA 249.10$            0.63 0$                996$                  2.50 179$                  0$                  0$                           1,175$                   
3/4" Check Valve NH 1 Plum 1 71.63$      1 EA 45.58$              0.36 0$                46$                    0.36 26$                    0$                  0$                           71$                        
1 1/4" Check Valve NH 1 Plum 1 71.63$      1 EA 75.79$              0.47 0$                76$                    0.47 33$                    0$                  0$                           109$                      
2" Gate Valve NH 1 Plum 1 71.63$      2 EA 611.24$            1.60 0$                1,222$               3.20 229$                  0$                  0$                           1,452$                   
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Great Water Alliance

Waukesha Water Utility

90% Design Opinion of Probable Construction Cost (OPCC)

AACE Class 1, Escalation: 7.22%, Contingency: 15%
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February 19, 2019

CP3 - BOOSTER PUMPING STATION, STORAGE AND CHEMICAL FACILITIES

Tampering Valve (Mixing Valve) NH 1 Stpi 1 81.24$      3 EA 1,537.00$         0.80 0$                4,611$               2.40 195$                  0$                  0$                           4,806$                   
Fittings (Assume 30% Of Piping) NH 1 LS 0$                     0.00 0$                2,737$               2,379$               0$                  0$                           5,116$                   
Insulation (Assume 25% Of Piping) NH 1 LS 0$                     0.00 0$                2,281$               1,982$               0$                  0$                           4,263$                   

22 11 19 Hose Reels/Wall Hydrants
BPS

Reels with Hose NH Q-12 2 72.66$      4 EA 305.31$            1.14 0$                1,221$               4.57 332$                  0$                  0$                           1,553$                   
Nozzles NH Q-15 2 71.63$      4 EA 64.13$              1.60 0$                257$                  6.40 458$                  0$                  0$                           715$                      
Wall Hydrant NH 1 Plum 1 71.63$      2 EA 402.80$            0.57 0$                806$                  1.14 82$                    0$                  0$                           887$                      
Rpz Backflow Preventer NH Q-1 2 71.63$      1 EA 3,365.50$         3.56 0$                3,366$               3.56 255$                  0$                  0$                           3,620$                   

BPS

Water Meter NH Q-1 2 71.63$      1 EA 7,976.50$         4.44 0$                7,977$               4.44 318$                  0$                  0$                           8,295$                   

22 13 00 Facility Sanitary Sewerage
BPS

Duplex Sewege Ejector Pump NH Q-1 2 71.63$      2 EA 3,183.25$         13.33 0$                6,367$               26.67 1,910$               0$                  0$                           8,277$                   
Duplex Clearwater Ejector Pump NH Q-1 2 71.63$      2 EA 3,183.25$         13.33 0$                6,367$               26.67 1,910$               0$                  0$                           8,277$                   
Sewer Pump Control Panel NH Q-1 2 71.63$      1 EA 1,442.60$         7.20 0$                1,443$               7.20 516$                  0$                  0$                           1,958$                   
1 1/2" Pipe, Cast Iron NH Q-1 2 71.63$      100 LF 16.96$              0.23 0$                1,696$               22.50 1,612$               0$                  0$                           3,308$                   
2" Pipe, Cast Iron NH Q-1 2 71.63$      100 LF 19.03$              0.24 0$                1,903$               24.20 1,734$               0$                  0$                           3,637$                   
3" Pipe, Cast Iron NH Q-1 2 71.63$      350 LF 22.79$              0.25 0$                7,977$               88.90 6,368$               0$                  0$                           14,345$                 
4" Pipe, Cast Iron NH Q-1 2 71.63$      400 LF 38.69$              0.28 0$                15,476$             112.40 8,052$               0$                  0$                           23,528$                 
6" Pipe, Cast Iron NH Q-2 3 78.04$      175 LF 47.17$              0.32 0$                8,255$               56.00 4,370$               0$                  0$                           12,625$                 
3" Floor Drains NH Q-1 2 71.63$      12 EA 604.20$            1.33 0$                7,250$               16.00 1,146$               0$                  0$                           8,396$                   
4" Floor Drains NH Q-1 2 71.63$      14 EA 604.20$            1.33 0$                8,459$               18.66 1,337$               0$                  0$                           9,796$                   
6" Floor Drains NH Q-1 2 71.63$      1 EA 604.20$            1.33 0$                604$                  1.33 95$                    0$                  0$                           700$                      
4" Floor Type Cleanout NH 1 Plum 1 71.63$      6 EA 481.74$            2.00 0$                2,890$               12.00 860$                  0$                  0$                           3,750$                   
6" Floor Type Cleanout NH Q-1 2 71.63$      1 EA 782.18$            3.20 0$                782$                  3.20 229$                  0$                  0$                           1,011$                   
3" Cleanout NH 1 Plum 1 71.63$      6 EA 173.25$            2.22 0$                1,040$               13.33 955$                  0$                  0$                           1,995$                   
4" Cleanout NH 1 Plum 1 71.63$      17 EA 267.96$            2.42 0$                4,555$               41.21 2,952$               0$                  0$                           7,507$                   
6" Cleanout NH Q-1 2 71.63$      2 EA 683.76$            3.20 0$                1,368$               6.40 458$                  0$                  0$                           1,826$                   
6" Cleanout NH Q-1 2 71.63$      4 EA 762.30$            6.40 0$                3,049$               25.60 1,834$               0$                  0$                           4,883$                   
3" P Trap NH Q-1 2 71.63$      9 EA 176.12$            1.14 0$                1,585$               10.29 737$                  0$                  0$                           2,322$                   
4" P Trap NH Q-1 2 71.63$      14 EA 176.12$            1.23 0$                2,466$               17.23 1,235$               0$                  0$                           3,700$                   
6" P Trap NH Q-2 3 78.04$      1 EA 856.80$            1.41 0$                857$                  1.41 110$                  0$                  0$                           967$                      
3" Vent Through Roof NH 1 Plum 1 71.63$      1 EA 54.15$              0.47 0$                54$                    0.47 34$                    0$                  0$                           88$                        
4" Vent Through Roof NH 1 Plum 1 71.63$      7 EA 66.05$              0.50 0$                462$                  3.50 251$                  0$                  0$                           713$                      
2 1/2" Gate Valve NH Q-1 2 71.63$      4 EA 698.78$            1.60 0$                2,795$               6.40 458$                  0$                  0$                           3,254$                   
2 1/2" Check Valve NH Q-1 2 71.63$      4 EA 1,443.75$         3.20 0$                5,775$               12.80 917$                  0$                  0$                           6,692$                   
Fittings (Assume 30% Of Piping) NH Q-1 2 71.63$      1 LS 10,592$             92.70 6,641$               17,233$                 
Insulation (Assume 25% Of Piping) NH Q-1 2 71.63$      1 LS 8,827$               77.25 5,534$               14,360$                 

WSCB

3" Pipe, Cast Iron NH Q-1 2 71.63$      100 LF 22.79$              0.25 0$                2,279$               25.40 1,820$               0$                  0$                           4,099$                   
4" Pipe, Cast Iron NH Q-1 2 71.63$      50 LF 38.69$              0.28 0$                1,935$               14.05 1,006$               0$                  0$                           2,941$                   
3" Floor Drains NH Q-1 2 71.63$      2 EA 604.20$            1.33 0$                1,208$               2.67 191$                  0$                  0$                           1,399$                   
3" P Trap NH Q-1 2 71.63$      1 EA 156.88$            1.14 0$                157$                  1.14 82$                    0$                  0$                           239$                      
4" Floor Type Cleanout NH 1 Plum 1 71.63$      1 EA 481.74$            2.00 0$                482$                  2.00 143$                  0$                  0$                           625$                      
4" Cleanout NH 1 Plum 1 71.63$      10 EA 240.35$            2.42 0$                2,404$               24.24 1,736$               0$                  0$                           4,140$                   
4" Vent Through Roof NH 1 Plum 1 71.63$      1 EA 48.23$              0.47 0$                48$                    0.47 34$                    0$                  0$                           82$                        
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February 19, 2019

CP3 - BOOSTER PUMPING STATION, STORAGE AND CHEMICAL FACILITIES

22 30 00 Plumbing Equipment
BPS

Freeze Resistant ESE Unit NH Q-1 2 71.63$      6 EA 514.10$            2.67 0$                3,085$               16.00 1,146$               0$                  0$                           4,231$                   
80 Gallon Electric Water Heater NH 1 Plum 1 71.63$      2 EA 2,086.00$         5.33 0$                4,172$               10.67 764$                  0$                  0$                           4,936$                   

22 40 00 Plumbing Fixtures and Trims
BPS

Mop Receptor NH 1 Plum 1 71.63$      1 EA 514.10$            3.33 0$                514$                  3.33 239$                  0$                  0$                           753$                      
Service Sink NH Q-1 2 71.63$      1 EA 1,086.50$         3.64 0$                1,087$               3.64 260$                  0$                  0$                           1,347$                   
Water Closet NH Q-1 2 71.63$      1 EA 1,028.20$         2.76 0$                1,028$               2.76 198$                  0$                  0$                           1,226$                   
Lavatory NH Q-1 2 71.63$      1 EA 471.70$            2.00 0$                472$                  2.00 143$                  0$                  0$                           615$                      

DIRECT COST 249,432$               
ESCALATION 7.22% 18,017$                 

CONTINGENCY 15.00% 37,415$                 

DIVISION 22 TOTAL 304,864$               

DIVISION 23 - HEATING, VENTILATING, AND AIR CONDITIONING (HVAC)

23 09 00 HVAC Controls
BPS

Motorized Damper (20x20) NH 1 Shee 1 78.67$      14 EA 196.00$            1.14 0$                2,744$               16.00 1,259$               0$                  0$                           4,003$                   
Motorized Damper (30x30) NH 1 Shee 1 78.67$      6 EA 350.00$            2.11 0$                2,100$               12.63 994$                  0$                  0$                           3,094$                   
Thermostats NH 1 Elec 1 73.23$      10 EA 27.50$              0.50 0$                275$                  5.00 366$                  0$                  0$                           641$                      

Testing And Balancing (Centrifugal Fans) NH 11 EA 442.26$            0$                4,865$               0.00 0$                      0$                  0$                           4,865$                   
WSCB

Thermostats NH 1 Elec 1 73.23$      1 EA 27.50$              0.50 0$                28$                    0.50 37$                    0$                  0$                           64$                        
Motorized Damper (30x30) NH 1 Shee 1 78.67$      1 EA 350.00$            2.11 0$                350$                  2.11 166$                  0$                  0$                           516$                      

Testing And Balancing (Propeller and Wall Fan) NH 1 EA 121.31$            0$                121$                  0.00 0$                      0$                  0$                           121$                      

23 11 23 Natural Gas System
BPS

2" Pipe, Flexible (Underground, Polyethylene) NH 1 Stpi 1 81.24$      200 LF 7.62$                0.12 0$                1,524$               23.40 1,901$               0$                  0$                           3,425$                   
1" Pipe (Schedule 40, Black) NH 1 Plum 1 71.63$      285 LF 5.21$                0.15 0$                1,485$               43.04 3,083$               0$                  0$                           4,568$                   
3/4" Pipe (Schedule 40, Black) NH 1 Plum 1 71.63$      15 LF 4.97$                0.13 0$                75$                    1.97 141$                  0$                  0$                           215$                      
1/2" Pipe (Schedule 40, Black) NH 1 Plum 1 71.63$      80 LF 4.55$                0.13 0$                364$                  10.16 728$                  0$                  0$                           1,092$                   
Gas Meter NH 1 Plum 1 71.63$      2 EA 249.68$            0.80 0$                499$                  1.60 115$                  0$                  0$                           614$                      
Pipe Fittings (30% of Piping) NH 1 EA 1,034$               1,756$               2,790$                   
Pipe Insulation (25% of Piping) NH 1 EA 862$                  1,463$               2,325$                   

23 23 00 Refrigerant Piping
BPS

Refrigerant Piping (ACU-3a), 50' of 1/4" and 3/8" Copper 
Tubes with 3/8" Insulation

NH Q-5 2 81.24$      1 EA 192.92$            0.53 0$                193$                  0.53 43$                    0$                  0$                           236$                      

Refrigerant Piping (ACU-3b/ACU-3c), 35' of 1/4" and 1/2" 
Copper Tubes with 3/8" Insulation

NH Q-5 2 81.24$      1 EA 152.64$            0.43 0$                153$                  0.43 35$                    0$                  0$                           188$                      

Refrigerant Piping (ACU-1/ACU-2) 100' of 5/8" and 1 5/8" 
Copper Tubes with 3/8" Insulation

NH Q-5 2 81.24$      2 EA 946.23$            3.12 0$                1,892$               6.24 507$                  0$                  0$                           2,399$                   

Check Valve (5/8") NH 1 Stpi 1 81.24$      4 EA 98.58$              0.22 0$                394$                  0.89 72$                    0$                  0$                           466$                      
Check Valve (1 5/8") NH 1 Stpi 1 81.24$      2 EA 251.22$            0.62 0$                502$                  1.23 100$                  0$                  0$                           602$                      
Solenoid Valve (5/8") NH 1 Stpi 1 81.24$      2 EA 318.00$            0.22 0$                636$                  0.44 36$                    0$                  0$                           672$                      
Sightglass (5/8") NH 1 Stpi 1 81.24$      2 EA 24.91$              0.42 0$                50$                    0.84 68$                    0$                  0$                           118$                      
Filter Dryer, in-line (5/8") NH 1 Stpi 1 81.24$      2 EA 43.99$              0.42 0$                88$                    0.84 68$                    0$                  0$                           156$                      
Refrigerant Piping Fittings (30% of Pipings) NH 1 EA 387.54$            0.45 0$                1,173$               0.45 279$                  0$                  0$                           1,452$                   
Refrigerant Piping Insulation (25% of Pipings) NH 1 EA 359.24$            0.45 0$                977$                  0.45 233$                  0$                  0$                           1,210$                   
Refrigerant (R-410A) NH 100 LB 14.20$              0.00 0$                1,420$               0.00 0$                      0$                  0$                           1,420$                   
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February 19, 2019

CP3 - BOOSTER PUMPING STATION, STORAGE AND CHEMICAL FACILITIES

23 33 00 Ductwork with Accessories
BPS

Galvanized Steel Ductwork NH Q-10 3 78.67$      6,000 LB 0.53$                0.08 0$                3,180$               504.00 39,651$             0$                  0$                           42,831$                 
Ductwork Fittings      4,362$               4,362$                   
10' to 15' Installation Height 2,379$               2,379$                   
Ductwork Insulation (25% of Ductwork) NH 1 LS 795$                  9,913$               10,708$                 

FRP Ductwork NH Q-10 3 78.67$      200 LF 46.50$              0.55 0$                9,300$               109.00 8,575$               0$                  0$                           17,875$                 
10' to 15' Installation Height 858$                  858$                      
Ductwork Fittings (90 Degree Elbow NH Q-10 3 78.67$      5 EA 405.00$            5.22 0$                2,025$               26.09 2,052$               0$                  0$                           4,077$                   

Diffusers/Registers NH 1 Shee 1 78.67$      15 EA 90.50$              0.73 0$                1,358$               10.91 858$                  0$                  0$                           2,215$                   

23 34 00 Fans
BPS

Ceiling Fan (CLF), CLF-1 (14' Diameter) NH Q-5 2 81.24$      1 EA 5,530.53$         13.33 0$                5,105$               11.85 963$                  0$                  0$                           6,068$                   
Exhaust Air Fan (EAF), EAF-1 (850 CFM) NH Q-20 2.5 77.58$      1 EA 3,075.00$         8.00 0$                3,075$               8.00 621$                  0$                  0$                           3,696$                   
Exhaust Air Fan (EAF), EAF-2 (625 CFM) NH Q-20 2.5 77.58$      1 EA 3,075.00$         8.00 0$                3,075$               8.00 621$                  0$                  0$                           3,696$                   
Exhaust Air Fan (EAF), EAF-3 (5800 CFM) NH Q-20 2.5 77.58$      1 EA 6,950.00$         14.29 0$                6,950$               14.29 1,108$               0$                  0$                           8,058$                   
Exhaust Air Fan (EAF), EAF-4/EAF-5 (10000 CFM) NH Q-20 2.5 77.58$      2 EA 10,700.00$       20.00 0$                21,400$             40.00 3,103$               0$                  0$                           24,503$                 
Exhaust Air Fan (EAF), EAF-6 (4000 CFM) NH Q-20 2.5 77.58$      1 EA 5,375.00$         11.11 0$                5,375$               11.11 862$                  0$                  0$                           6,237$                   
Exhaust Air Fan (EAF), EAF-7 (1000 CFM) NH Q-20 2.5 77.58$      1 EA 3,075.00$         8.00 0$                3,075$               8.00 621$                  0$                  0$                           3,696$                   
Exhaust Air Fan (EAF), EAF-8 (150 CFM) NH Q-20 2.5 77.58$      1 EA 3,075.00$         8.00 0$                3,075$               8.00 621$                  0$                  0$                           3,696$                   
Exhaust Air Fan (EAF), EAF-9 (1200 CFM) NH Q-20 2.5 77.58$      1 EA 3,750.00$         10.00 0$                3,750$               10.00 776$                  0$                  0$                           4,526$                   
Exhaust Air Fan (EAF), EAF-10 (350 CFM) NH Q-20 2.5 77.58$      1 EA 3,075.00$         8.00 0$                3,075$               8.00 621$                  0$                  0$                           3,696$                   
Return Air Fan (RAF), RAF-1 (6,000 CFM) NH Q-20 2.5 77.58$      1 EA 4,275.00$         14.29 0$                4,275$               14.29 1,108$               0$                  0$                           5,383$                   
Ventilator (GV) GV-1/GV-4 (alum, galv curb, 1000 CFM) NH Q-9 2 82$           2 EA 895.00$            2.42 0$                1,790$               4.85 398$                  0$                  0$                           2,188$                   
Ventilator (GV) GV-2/GV-3 (alum, galv curb, 750 CFM) NH Q-9 2 82$           2 EA 855.00$            2.22 0$                1,710$               4.44 365$                  0$                  0$                           2,075$                   
Ventilator (GV) GV-5 (alum, galv curb, 500 CFM) NH Q-9 2 82$           1 EA 715.00$            1.86 0$                715$                  1.86 153$                  0$                  0$                           868$                      
WSCB

Exhaust Air Fan (EAF), EAF-1 (1500 CFM) NH Q-20 2.5 77.58$      1 EA 2,375.00$         5.56 0$                2,375$               5.56 431$                  0$                  0$                           2,806$                   

23 80 00 Heat Transfer Units
BPS

Unit Heaters - Gas Fired NH Q-5 2 81.24$      4 EA 929.51$            1.88 0$                3,718$               7.53 612$                  0$                  0$                           4,330$                   
Unit Heaters - Electric NH 1 Elec 1 73.23$      15 EA 929.66$            1.46 0$                13,945$             21.83 1,598$               0$                  0$                           15,543$                 
Unit Heaters - Electric (Baseboard) NH 1 Elec 1 73.23$      1 EA 786.15$            1.82 0$                786$                  1.82 133$                  0$                  0$                           919$                      

WSCB

Unit Heaters - Electric NH 1 Elec 1 73.23$      4 EA 929.66$            1.46 0$                3,719$               5.82 426$                  0$                  0$                           4,145$                   

23 81 00 Air Conditioning Units
BPS

Makeup Air Unit, MAU-1 Make-Up Unit System NH Q-6 3 81.24$      1 EA 6,600.00$         30.00 0$                6,600$               30.00 2,437$               0$                  0$                           9,037$                   
Air Conditioning Unit, ACU-1 and 2 / 15 Ton Split Unit 
System

NH Q-6 3 81.24$      2 EA 10,500.00$       44.44 0$                21,000$             88.89 7,222$               0$                  0$                           28,222$                 

Split Ductless System (Multi-Zone) ACU-3a/3b/3c NH Q-5 2 81.24$      2 EA 3,500.00$         8.89 0$                5,250$               13.33 1,083$               0$                  0$                           6,333$                   
Air Cooled Condensers (ACCU), ACCU-1/ACCU-2 NH Q-5 2 81.24$      2 EA 7,500.00$         14.55 0$                15,000$             29.09 2,363$               0$                  0$                           17,363$                 
Heat Pump (2 ton), ACCU-3 NH Q-5 2 81.24$      1 EA 2,100.00$         8.00 0$                2,100$               8.00 650$                  0$                  0$                           2,750$                   

23 84 00 Humidity Control Equipment
BPS

Portable Dehumidifier (13.1 Amp) NH Q-1 2 71.63$      20 EA 3,600.00$         0.20 0$                72,000$             4.00 287$                  0$                  0$                           72,287$                 
WSCB

Portable Dehumidifier (5.9 Amp) NH Q-1 2 71.63$      6 EA 2,400.00$         0.20 0$                14,400$             1.20 86$                    0$                  0$                           14,486$                 

DIRECT COST 379,165$               
ESCALATION 7.22% 27,388$                 

CONTINGENCY 15.00% 56,875$                 

DIVISION 23 TOTAL 463,428$               
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DIVISION 26 - ELECTRICAL

26 05 00 Electric Service

WSCB

100A Feeder Circuit Breaker (at Existing MCC) TMK 1 Elec 1 73.23$      1 EA 938.00$            2.05 0$                938$                  2.05 150$                  0$                  0$                           1,088$                   
Underground Ductbank, 2 - 2" PVC 40 TMK 1 Elec 1 73.23$      50 LF 10.00$              0.40 0$                500$                  20.00 1,465$               0$                  0$                           1,965$                   
Wire, #3 XHHW TMK 1 Elec 1 73.23$      2 CLF 103.00$            1.60 0$                206$                  3.20 234$                  0$                  0$                           440$                      
Wire, #8 XHHW TMK 1 Elec 1 73.23$      0.5 CLF 32.00$              1.00 0$                16$                    0.50 37$                    0$                  0$                           53$                        
UPS, 15 kVA TMK 1 Elec 1 73.23$      1 EA 15,523.00$       91.00 0$                15,523$             91.00 6,664$               0$                  0$                           22,187$                 
100A Panelboard TMK 1 Elec 1 73.23$      1 EA 2,165.00$         26.00 0$                2,165$               26.00 1,904$               0$                  0$                           4,069$                   

26 05 10 Electric Utility Installation

BPS

We Energies Service (Primary Ductbank, Transformer). Included as Contract Item 11 Allowance for We Energies Permanent Electrical Power Service.

26 05 33 Power Branch Circuits

BPS

Receptacles, Rigid Conduit, XHHW Wire TMK 1 Elec 1 73.23$      15,000 SF 2.00$                0.04 0$                30,000$             600.00 43,936$             0$                  0$                           73,936$                 
Miscellaneous Power TMK 1 Elec 1 73.23$      15,000 SF 1.00$                0.01 0$                15,000$             150.00 10,984$             0$                  0$                           25,984$                 
Motor Feeders (HVAC) TMK 1 Elec 1 73.23$      4,000 LF 6.00$                0.12 0$                24,000$             480.00 35,149$             0$                  0$                           59,149$                 

WSCB

Receptacles, Rigid Conduit, XHHW Wire TMK 1 Elec 1 73.23$      960 SF 2.00$                0.04 0$                1,920$               38.40 2,812$               0$                  0$                           4,732$                   
Miscellaneous Power TMK 1 Elec 1 73.23$      960 SF 1.00$                0.01 0$                960$                  9.60 703$                  0$                  0$                           1,663$                   
Motor Feeders (HVAC) TMK 1 Elec 1 73.23$      100 LF 6.00$                0.12 0$                600$                  12.00 879$                  0$                  0$                           1,479$                   

26 05 19 Instrument Wiring

WSCB

#16-2 Shielded TMK 1 Elec 1 73.23$      2 CLF 33.00$              0.85 0$                66$                    1.70 124$                  0$                  0$                           190$                      
Conduit, 3/4 RGS TMK 1 Elec 1 73.23$      100 LF 6.00$                0.10 0$                600$                  10.00 732$                  0$                  0$                           1,332$                   
Terminal Lugs #16 TMK 1 Elec 1 73.23$      50 EA 1.00$                0.16 0$                50$                    8.00 586$                  0$                  0$                           636$                      

26 05 19 600 Volts Wires

BPS

600 Volts XHHW Copper Wires TMK 1 Elec 1 73.23$      1 LS 100,000.00$     750.00 0$                100,000$           750.00 54,920$             0$                  0$                           154,920$               

26 05 26 Building Grounding Loop

BPS

Building Grounding Loop System TMK 2 Elec 2 73.23$      1 LS 20,000.00$       100.00 0$                20,000$             100.00 7,323$               0$                  0$                           27,323$                 
Stainless Steel Grounding Rods TMK 2 Elec 2 73.23$      1 LS 8,000.00$         100.00 0$                8,000$               100.00 7,323$               0$                  0$                           15,323$                 
# 4/O Copper Grounding Conductors TMK 2 Elec 2 73.23$      1 LS 8,000.00$         50.00 0$                8,000$               50.00 3,661$               0$                  0$                           11,661$                 

26 05 33 Conduits & Wires

BPS

4" GRS Conduit on Hangers TMK 2 Elec 2 73.23$      1,500 LF 21.25$              0.40 0$                31,875$             600.00 43,936$             0$                  0$                           75,811$                 
2" GRS Conduit on Hangers TMK 1 Elec 1 73.23$      800 LF 9.90$                0.18 0$                7,920$               142.40 10,427$             0$                  0$                           18,347$                 
1" GRS Conduit on Hangers TMK 1 Elec 1 73.23$      1,000 LF 6.86$                0.12 0$                6,860$               123.00 9,007$               0$                  0$                           15,867$                 
3/4" GRS Conduit on Hangers TMK 1 Elec 1 73.23$      3,000 LF 4.50$                0.10 0$                13,500$             300.00 21,968$             0$                  0$                           35,468$                 
GRS Conduit Fittings TMK 1 Elec 1 73.23$      1 LS 25,000.00$       100.00 0$                25,000$             100.00 7,323$               0$                  0$                           32,323$                 
2" PVC Coated Conduit on Hangers TMK 1 Elec 1 73.23$      200 LF 19.18$              0.23 0$                3,836$               45.80 3,354$               0$                  0$                           7,190$                   
3/4" PVC Coated Conduit on Hangers TMK 1 Elec 1 73.23$      500 LF 7.73$                0.11 0$                3,865$               57.00 4,174$               0$                  0$                           8,039$                   
PVC Coated Conduit Fittings TMK 1 Elec 1 73.23$      1 LS 25,000.00$       100.00 0$                25,000$             100.00 7,323$               0$                  0$                           32,323$                 

26 05 43 Underground Systems

BPS

Underground 4" PVC Conduits TMK 1 Elec 1 73.23$      2,000 LF 4.48$                0.16 0$                8,960$               320.00 23,432$             0$                  0$                           32,392$                 
Underground 4" PVC Conduits Fittings TMK 1 Elec 1 73.23$      1 LS 5,000.00$         0.16 0$                5,000$               0.16 12$                    0$                  0$                           5,012$                   
Concrete for Ductbanks Included in Division 03.
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26 05 80 Motor Connections

BPS

Single Phase Motor (Chemical Metering) TMK 1 Elec 1 73.23$      12 EA 483.00$            11.00 0$                5,796$               132.00 9,666$               0$                  0$                           15,462$                 
Three Phase Motor <10 HP TMK 1 Elec 1 73.23$      39 EA 667.00$            12.00 0$                26,013$             468.00 34,270$             0$                  0$                           60,283$                 
Booster Pump Motor 200 HP TMK 1 Elec 1 73.23$      4 EA 14,313.00$       74.00 0$                57,252$             296.00 21,675$             0$                  0$                           78,927$                 

26 22 00 Lighting Transformers & Lighting Panels

BPS

75 KVA Lighting Transformer TMK 2 Elec 2 73.23$      2 EA 10,432.80$       22.86 0$                20,866$             45.71 3,347$               0$                  0$                           24,213$                 

26 23 00 480 Volts Main Switchgear

BPS

480 Volts Main Switchgear - 8 Stacks @ 75 MH TMK 2 Elec 2 73.23$      1 EA 410,000.00$     600.00 0$                410,000$           600.00 43,936$             0$                  0$                           453,936$               

26 24 16 Lighting Panels

BPS

42 Circuit Lighting Panel TMK 2 Elec 2 73.23$      3 EA 2,728.95$         28.57 0$                8,187$               85.71 6,276$               0$                  0$                           14,463$                 

26 24 19 480 Volts MCC

BPS

MCC Structure TMK 2 Elec 2 73.23$      11 EA 2,800.00$         10.00 0$                30,800$             110.00 8,055$               0$                  0$                           38,855$                 
FVNR Size 1 TMK 1 Elec 1 73.23$      24 EA 1,650.00$         3.00 0$                39,600$             72.00 5,272$               0$                  0$                           44,872$                 
Feeder Unit TMK 1 Elec 1 73.23$      30 EA 920.00$            2.00 0$                27,600$             60.00 4,394$               0$                  0$                           31,994$                 
Main TMK 2 Elec 2 73.23$      2 EA 4,500.00$         3.20 0$                9,000$               6.40 469$                  0$                  0$                           9,469$                   
Tie TMK 2 Elec 2 73.23$      1 EA 3,600.00$         4.50 0$                3,600$               4.50 330$                  0$                  0$                           3,930$                   
Metering TMK 1 Elec 1 73.23$      1 EA 2,000.00$         2.00 0$                2,000$               2.00 146$                  0$                  0$                           2,146$                   

26 28 16 Disconnect Switches

BPS

30 A Disconnect Switches Non Fused - NEMA 4 TMK 1 Elec 1 73.23$      45 EA 690.69$            2.67 0$                31,081$             120.02 8,788$               0$                  0$                           39,869$                 
60 A Disconnect Switches Non Fused - NEMA 4 TMK 1 Elec 1 73.23$      2 EA 825.93$            3.64 0$                1,652$               7.27 532$                  0$                  0$                           2,184$                   

26 29 23 Variable Frequency Drives (VFDs)

BPS

Booster Pumps - 200 HP VFD TMK 2 Elec 2 73.23$      4 EA 29,600.00$       70.00 0$                118,400$           280.00 20,503$             0$                  0$                           138,903$               

26 29 53 Equipment Connections Only

BPS

Motors and Motor Operated Valves Connections TMK 1 Elec 1 73.23$      1 LS 10,000.00$       200.00 0$                10,000$             200.00 14,645$             0$                  0$                           24,645$                 
Control Panels Connections TMK 1 Elec 1 73.23$      1 LS 10,000.00$       200.00 0$                10,000$             200.00 14,645$             0$                  0$                           24,645$                 

26 32 13 480 Volts Generator

BPS

480 Volts Natural Gas Generator TMK 2 Elec 2 73.23$      1 EA 285,000.00$     250.00 0$                285,000$           250.00 18,307$             0$                  0$                           303,307$               

26 41 00 Lightning Protection System

BPS

Air Terminals Including All Bases and Fittings TMK 1 Elec 1 73.23$      1 LS 15,000.00$       100.00 0$                15,000$             100.00 7,323$               0$                  0$                           22,323$                 
Down Conductors and Conduits TMK 1 Elec 1 73.23$      1 LS 7,000.00$         100.00 0$                7,000$               100.00 7,323$               0$                  0$                           14,323$                 
Miscellaneous Material Fittings and Flashing TMK 1 Elec 1 73.23$      1 LS 3,000.00$         50.00 0$                3,000$               50.00 3,661$               0$                  0$                           6,661$                   

26 50 00 Lighting System

BPS

Lighting Fixtures and Branch Circuits TMK 1 Elec 1 73.23$      15,000 SF 5.00$                0.11 0$                75,000$             1650.00 120,823$           0$                  0$                           195,823$               
Switches TMK 1 Elec 1 73.23$      15,000 SF 1.00$                0.02 0$                15,000$             300.00 21,968$             0$                  0$                           36,968$                 
Unit Battery Emergency Light TMK 1 Elec 1 73.23$      60 EA 2.00$                2.00 0$                120$                  120.00 8,787$               0$                  0$                           8,907$                   
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WSCB

Lighting Fixtures and Branch Circuits TMK 1 Elec 1 73.23$      500 SF 5.00$                0.11 0$                2,500$               55.00 4,027$               0$                  0$                           6,527$                   
Switches TMK 1 Elec 1 73.23$      500 SF 1.00$                0.02 0$                500$                  10.00 732$                  0$                  0$                           1,232$                   
Unit Battery Emergency Light TMK 1 Elec 1 73.23$      4 EA 2.00$                2.00 0$                8$                      8.00 586$                  0$                  0$                           594$                      

DIRECT COST 2,276,359$            
ESCALATION 7.22% 164,422$               

CONTINGENCY 15.00% 341,454$               

DIVISION 26 TOTAL 2,782,235$            

DIVISION 27 - COMMUNICATIONS

27 30 00 Voice Communications

BPS

Voice Communications TMK 1 Elec 1 73.23$      15,000 SF 0.39$                0.03 5,850$               495.00 36,247$             0$                  0$                           42,097$                 

DIRECT COST 42,097$                 
ESCALATION 3.00% 1,263$                   

CONTINGENCY 15.00% 6,315$                   

DIVISION 27 TOTAL 49,675$                 

DIVISION 28 - ELECTRONIC SAFETY AND SECURITY

28 10 00 Access Control

BPS

Security Head End TMK 1 Elec 1 73.23$      1 EA 31,141.00$       80.20 0$                31,141$             80.20 5,873$               0$                  0$                           37,014$                 
Security Card Reader TMK 1 Elec 1 73.23$      6 EA 465.00$            12.00 0$                2,790$               72.00 5,272$               0$                  0$                           8,062$                   
Security Door Contact TMK 1 Elec 1 73.23$      9 EA 128.00$            9.00 0$                1,152$               81.00 5,931$               0$                  0$                           7,083$                   

WSCB

Security Card Reader TMK 1 Elec 1 73.23$      1 EA 465.00$            12.00 0$                465$                  12.00 879$                  0$                  0$                           1,344$                   

28 23 00 Video Surveillance

BPS

Camera System TMK 2 Elec 2 73.23$      1 LS 2,068.00$         6.15 0$                2,068$               6.15 450$                  0$                  0$                           2,518$                   
Cameras TMK 1 Elec 1 73.23$      11 LS 827.00$            2.96 0$                9,097$               32.56 2,384$               0$                  0$                           11,481$                 

WSCB

Camera System TMK 2 Elec 2 73.23$      1 LS 2,068.00$         6.15 0$                2,068$               6.15 450$                  0$                  0$                           2,518$                   
Cameras TMK 1 Elec 1 73.23$      2 LS 827.00$            2.96 0$                1,654$               5.92 433$                  0$                  0$                           2,087$                   

28 31 00 Fire Alarm Systems

BPS

Fire Alarm System TMK 2 Elec 2 73.23$      1 EA 51,787.00$       766.00 0$                51,787$             766.00 56,091$             0$                  0$                           107,878$               

DIRECT COST 179,987$               
ESCALATION 7.22% 13,001$                 

CONTINGENCY 15.00% 26,999$                 

DIVISION 28 TOTAL 219,987$               
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CP3 - BOOSTER PUMPING STATION, STORAGE AND CHEMICAL FACILITIES

DIVISION 31 - EARTHWORK

31 10 00 Site

Clearing and Grubbing

BPS

Grub Stumps and Remove, Cut, and Chip Light Trees GRAEF 5.75 AC 0$                     0.00 5,000.00$    0$                      0.00 0$                      28,750$         0$                           28,750$                 
WSCB

Grub Stumps and Remove, Cut, and Chip Light Trees GRAEF 0.50 AC 0$                     0.00 8,000.00$    0$                      0.00 0$                      4,000$           0$                           4,000$                   

31 14 00 Topsoil and Stockpiling

BPS
Topsoil Stockpile GRAEF 9,854 CY 0$                     0.00 7.00$           0$                      0.00 0$                      68,978$         0$                           68,978$                 
Topsoil Placement Assume 8-inch deep GRAEF 3,459 CY 0$                     0.00 7.00$           0$                      0.00 0$                      24,213$         0$                           24,213$                 
Topsoil Removal and Disposal GRAEF 6,395 CY 0$                     0.00 35.00$         0$                      0.00 0$                      223,825$       0$                           223,825$               

31 22 16 Fine Grading

BPS

Fine Grading Site GRAEF B-62 3 70.26$      8,000 SY 0$                     0.180 0.88$           0$                      1442.76 101,368$           7,040$           0$                           108,408$               
WSCB

Fine Grading Site GRAEF 1,200 SY 0$                     0.180 0.99$           0$                      216.41 0$                      1,188$           0$                           1,188$                   

31 23 00 Excavation

BPS

BPS Building Site Excavation GRAEF 6,270 CY 0$                     0.00 25.00$         0$                      0.00 0$                      156,750$       0$                           156,750$               
Reservoir Excavation GRAEF 11,310 CY 0$                     0.00 18.00$         0$                      0.00 0$                      203,580$       0$                           203,580$               
Storm Water Ponds Excavation GRAEF 5,925 CY 0$                     0.00 25.00$         0$                      0.00 0$                      148,125$       0$                           148,125$               
Trench Excavation; 3/4 CY Excavation 10'-0" to 14'-0" 
Deep

GRAEF 4,330 CY 0$                     0.00 25.00$         0$                      0.00 0$                      108,250$       0$                           108,250$               

WSCB
Site Excavation GRAEF 200 CY 0$                     0.00 12.00$         0$                      0.00 0$                      2,400$           0$                           2,400$                   
Hauling of Excavated Material GRAEF 475 CY 0$                     0.00 35.00$         0$                      0.00 0$                      16,625$         0$                           16,625$                 
Trench Excavation GRAEF 275 CY 0$                     0.00 12.00$         0$                      0.00 0$                      3,300$           0$                           3,300$                   

Soil Removal and Disposal

BPS

Overall Site Mass Removal and Disposal GRAEF 9,051 CY 0$                     0.00 35.00$         0$                      0.00 0$                      316,785$       0$                           316,785$               
Unsuitable Soil Below Building GRAEF 1,100 CY 0$                     0.00 35.00$         0$                      0.00 0$                      38,500$         0$                           38,500$                 
Unsuitable Soil Below Reservoirs GRAEF 5,100 CY 0$                     0.00 35.00$         0$                      0.00 0$                      178,500$       0$                           178,500$               

31 23 19 Dewatering

BPS

Dewatering GRAEF 1 LS 20,000.00$       0.00 0$                20,000$             0.00 0$                      0$                  0$                           20,000$                 

31 23 23 Backfilling

BPS

Backfill
Overall Site see 31 23 00 GRAEF 7,315 CY 0$                     0.00 12.00$         0$                      0.00 0$                      87,780$         0$                           87,780$                 
Utility Trench (5'-0"x8'-0") GRAEF 1,900 CY 0$                     0.00 15.00$         0$                      0.00 0$                      28,500$         0$                           28,500$                 

Select Fill
BPS GRAEF 1,900 CY 0$                     0.00 20.00$         0$                      0.00 0$                      38,000$         0$                           38,000$                 
BPS Geogrid for Select Fill GRAEF 1,400 SY 12.00$              0.00 0$                16,800$             0.00 0$                      0$                  0$                           16,800$                 
Reservoir: 2'-6" Deep Structural Fill Under Tank GRAEF 5,840 CY 0$                     0.00 20.00$         0$                      0.00 0$                      116,800$       0$                           116,800$               
Reservoir Geogrid for Select Fill under Tank GRAEF 2,120 SY 12.00$              0.00 0$                25,440$             0.00 0$                      0$                  0$                           25,440$                 
Utility Trenchs/Valve vaults /Site watermain GRAEF 1,970 CY 0$                     0.00 15.00$         0$                      0.00 0$                      29,550$         0$                           29,550$                 
Storm water ponds GRAEF 1,600 CY 0$                     0.00 20.00$         0$                      0.00 0$                      32,000$         0$                           32,000$                 
Storm water Collections sytem GRAEF 560 CY 0$                     0.00 15.00$         0$                      0.00 0$                      8,400$           0$                           8,400$                   
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Spetic System/Forcemain GRAEF 800 CY 0$                     0.00 15.00$         0$                      0.00 0$                      12,000$         0$                           12,000$                 
Pipe Bedding for Utility Trenchs BS to Res GRAEF 4,310 CY 0$                     0.00 15.00$         0$                      0.00 0$                      64,650$         0$                           64,650$                 
Segmental Block Retaining Wall GRAEF 390 CY 0$                     0.00 15.00$         0$                      0.00 0$                      5,850$           0$                           5,850$                   
Roadway and Subgrade/pads /sidewalks GRAEF 1,250 CY 12.00$              0.00 15.00$         15,000$             0.00 0$                      18,750$         0$                           33,750$                 

WSCB
Select Fill Material - Crushed Stone GRAEF 100 BCY 0$                     0.00 20.00$         0$                      0.00 0$                      2,000$           0$                           2,000$                   
Common Fill GRAEF 100 BCY 0$                     0.00 12.00$         0$                      0.00 0$                      1,200$           0$                           1,200$                   
Common and Select Fill Compaction GRAEF 200 BCY 0$                     0.00 8.00$           0$                      0.00 0$                      1,600$           0$                           1,600$                   
Utility Trench GRAEF 150 CY 0$                     0.00 20.00$         0$                      0.00 0$                      3,000$           0$                           3,000$                   

31 25 00 Slope Protection and Erosion Control

BPS
Silt Fence GRAEF 8,238 FT 0.75$                0.00 0.25$           6,179$               0.00 0$                      2,060$           0$                           8,238$                   
Ditch Check GRAEF 12 EA 1,000.00$         0.00 0$                12,000$             0.00 0$                      0$                  0$                           12,000$                 
Erosion Control Blanket GRAEF 3,200 SY 3.00$                0.00 0$                9,600$               0.00 0$                      0$                  0$                           9,600$                   
12 ft High Soil Retention Wall GRAEF 400 FT 820.00$            0.00 0$                328,000$           0.00 0$                      0$                  0$                           328,000$               

WSCB
Silt Fence GRAEF 600 FT 0.75$                0.00 0.25$           450$                  0.00 0$                      150$              0$                           600$                      
Erosion Control Blanket GRAEF 300 SY 3.00$                0.00 0$                900$                  0.00 0$                      0$                  0$                           900$                      

31 00 00 Site Protection and Miscellaneous

BPS

Construction Entrance ASM 2 EA 5,000.00$         0.00 0$                10,000$             0.00 0$                      0$                  0$                           10,000$                 
Site Protection, Temporary Fencing and Gates ASM 1 LS 50,000.00$       0.00 0$                50,000$             0.00 0$                      0$                  0$                           50,000$                 

WSCB

Site Protection, Temporary Fencing and Gates GRAEF 1 LS 0$                      0.00 0$                      0$                  0$                           12,000$                 

DIRECT COST 2,590,835$            
ESCALATION 7.22% 187,137$               

CONTINGENCY 15.00% 388,626$               

DIVISION 31 TOTAL 3,166,598$            

DIVISION 32 - EXTERIOR IMPROVEMENTS

32 11 23 Pavement and Surfacing

BPS

Access Drive
Aggregate Base Course, 9" GRAEF B-36 5 72.69$      172 SY 9.36$                0.34 0.84$           1,610$               58.48 4,251$               144$              0$                           6,005$                   
HMA Binder Course, 2.5" GRAEF B-25 9 68.86$      172 SY 12.17$              0.021 0.59$           2,093$               3.61 249$                  101$              0$                           2,443$                   
HMA Surface Course, 1.5" GRAEF B-25 9 68.86$      172 SY 6.82$                0.015 0.42$           1,173$               2.58 178$                  72$                0$                           1,423$                   

Access Drive - 8" Concrete Pavement
8" Concrete Pavement GRAEF B-26 11 68.80$      2,400 SY 30.21$              0.032 1.00$           72,504$             76.80 5,284$               2,400$           0$                           80,188$                 
Reinforcement GRAEF 2 Rodm 2 69.68$      2,400 SY 7.81$                0.04 0$                18,744$             86.40 6,020$               0$                  0$                           24,764$                 

Walkway
Sidewalk - 5ft GRAEF B-24 3 64.09$      2,540 SF 3.06$                0.05 0$                7,772$               119.38 7,651$               0$                  0$                           15,423$                 

WSCB

Access Drive
Aggregate Base Course, 9" GRAEF B-36 5 72.69$      305 SY 9.36$                0.34 0.84$           2,855$               103.70 7,537$               256$              0$                           10,648$                 
HMA Binder Course, 2.5" GRAEF B-25 9 68.86$      305 SY 12.17$              0.021 0.59$           3,712$               6.41 441$                  180$              0$                           4,333$                   
HMA Surface Course, 1.5" GRAEF B-25 9 68.86$      305 SY 6.82$                0.015 0.42$           2,080$               4.58 315$                  128$              0$                           2,523$                   

Walkway
Concrete Sidewalk GRAEF B-24 3 64.09$      180 SF 3.06$                0.05 0$                551$                  8.46 542$                  0$                  0$                           1,093$                   

32 31 13 Fence and Gate - Chain Link

BPS

Perimeter Fence - Chain Link GRAEF B-80C 3 63.78$      1,298 LF 23.32$              0.10 0.75$           30,269$             129.80 8,279$               974$              0$                           39,521$                 
Swing Gate GRAEF 2 LS 800.00$            0.00 0$                1,600$               0.00 0$                      0$                  0$                           1,600$                   

CP3 90%_OPCC_02.19.2019.xlsx/Item 1 - Cost Opinion Page 18 of 27



Material Labor Equipment Material Labor Labor Equipment Subcontract
Quantity Unit ($) (mh) ($) ($) (mh) ($) ($) ($)

CSI No. Item Description
Takeoff Quantity

RateCrew Rate 

per 

Manhour

Total 

Workers
Crew

Design 

Responsibil

ity

Great Water Alliance

Waukesha Water Utility

90% Design Opinion of Probable Construction Cost (OPCC)

AACE Class 1, Escalation: 7.22%, Contingency: 15%

Total Amount
Amount

February 19, 2019

CP3 - BOOSTER PUMPING STATION, STORAGE AND CHEMICAL FACILITIES

32 31 19 Fence and Gate - Decorative

BPS

Perimeter Fence - Decorative GRAEF B-80C 3 63.78$      592 LF 45.00$              0.165 0.75$           26,640$             97.68 6,230$               444$              0$                           33,314$                 
24' Slide Access Gate GRAEF 1 LS 12,000.00$       0.00 0$                12,000$             0.00 0$                      0$                  0$                           12,000$                 

32 32 23 Segmental Retaining wall

BPS

East Wall GRAEF B-62 2 70.26$      600 SF 1.90$                0.222 0.75$           1,140$               133.38 9,371$               450$              0$                           10,961$                 
West Wall GRAEF B-62 2 70.26$      3,552 SF 1.90$                0.222 0.75$           6,749$               789.61 55,478$             2,664$           0$                           64,891$                 
Tank Walls GRAEF B-62 2 70.26$      854 SF 1.90$                0.222 0.75$           1,623$               189.84 13,338$             641$              0$                           15,601$                 

32 90 00 Landscaping

BPS

Landscape GRAEF 1 LS 20,000.00$       0.00 0$                20,000$             0.00 0$                      0$                  0$                           20,000$                 

WSCB

Landscape GRAEF 1 LS 2,000.00$         0.00 0$                2,000$               0.00 0$                      0$                  0$                           2,000$                   

32 90 10 Planting

BPS

Evergreen Trees (6' Ht) GRAEF 20 EA 275.00$            0.00 0$                5,500$               0.00 0$                      0$                  0$                           5,500$                   
Evergreen Trees (8' Ht) GRAEF 14 EA 650.00$            0.00 0$                9,100$               0.00 0$                      0$                  0$                           9,100$                   
Evergreen Trees (10' Ht) GRAEF 8 EA 825.00$            0.00 0$                6,600$               0.00 0$                      0$                  0$                           6,600$                   
Evergreen Shrubs GRAEF 56 EA 190.00$            0.00 0$                10,640$             0.00 0$                      0$                  0$                           10,640$                 
Ornamental Grasses (1 gal.) GRAEF 192 EA 13.50$              0.00 0$                2,592$               0.00 0$                      0$                  0$                           2,592$                   
Shredded Hardwood Bark Mulch - 3' th. GRAEF 1,170 SY 4.95$                0.00 0$                5,792$               0.00 0$                      0$                  0$                           5,792$                   
Soil Amendment -Topsoil, 6" th. - Furnish, Install and Fine 
Grade

GRAEF 1,170 SY 13.50$              0.00 0$                15,795$             0.00 0$                      0$                  0$                           15,795$                 

32 92 23 Seeding

BPS

Stockpile and Haul Road Restoration - Standard Seed Mix GRAEF 10,850 SY 1.35$                0.00 0$                14,648$             0.00 0$                      0$                  0$                           14,648$                 
No Mow Fescue Turf Seeding GRAEF 24,700 SY 1.35$                0.00 0$                33,345$             0.00 0$                      0$                  0$                           33,345$                 
Enhanced Native Seed GRAEF 3,025 SY 1.80$                0.00 0$                5,445$               0.00 0$                      0$                  0$                           5,445$                   

WSCB

Seeding GRAEF B-81 3 67.25$      1,000 SY 2.14$                0.003 0.05$           2,140$               3.00 202$                  50$                0$                           2,392$                   

DIRECT COST 460,581$               
ESCALATION 7.22% 33,268$                 

CONTINGENCY 15.00% 69,088$                 

DIVISION 32 TOTAL 562,937$               

DIVISION 33 - UTILITIES

33 05 55 Ductile Iron Pipe

BPS

Reservoir Mixing Piping (BPS to Reservoir for Mixing System)
6" Piping ASM B-21A 5 72.51$      165 LF 36.26$              0.25 0$                5,983$               41.25 2,991$               0$                  0$                           8,974$                   
6" 11.25 Deg Elbow ASM B-21A 5 72.51$      1 EA 230.00$            2.50 0$                230$                  2.50 181$                  0$                  0$                           411$                      
6" 45 Deg Elbow ASM B-21A 5 72.51$      2 EA 239.00$            2.50 0$                478$                  5.00 363$                  0$                  0$                           841$                      
6" 90 Deg Elbow ASM B-21A 5 72.51$      2 EA 241.49$            2.50 0$                483$                  5.00 363$                  0$                  0$                           846$                      
6" Flexible Joints Outside Reservoir ASM B-21A 5 72.51$      4 EA 2,500.00$         2.50 0$                10,000$             10.00 725$                  0$                  0$                           10,725$                 

Domestic Water (Valve Vault-2 to Fire Hydrant)
6" Piping ASM B-21A 5 72.51$      115 LF 36.26$              0.25 0$                4,170$               28.75 2,085$               0$                  0$                           6,254$                   
6" 90 Deg Elbow ASM B-21A 5 72.51$      1 EA 241.49$            2.50 0$                241$                  2.50 181$                  0$                  0$                           423$                      
6" 45 Deg Elbow ASM B-21A 5 72.51$      2 EA 239.00$            2.50 0$                478$                  5.00 363$                  0$                  0$                           841$                      
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12" Piping ASM B-21A 5 72.51$      50 LF 46.97$              0.70 3.00$           2,349$               35.00 2,538$               150$              0$                           5,036$                   
12" 90 Deg Elbow ASM B-21A 5 72.51$      1 EA 848.32$            3.80 31.71$         848$                  3.80 276$                  32$                0$                           1,156$                   
6"  x 12" Tee ASM B-21A 5 72.51$      1 EA 1,708.91$         5.70 47.79$         1,709$               5.70 413$                  48$                0$                           2,170$                   
6"  x 12" Reducer ASM B-21A 5 72.51$      2 EA 554.30$            3.15 26.19$         1,109$               6.30 457$                  52$                0$                           1,618$                   

Water Supply Pipeline (ROW to BPS)

30" Piping ASM B-21A 5 72.51$      140 LF 121.00$            1.00 7.06$           16,940$             140.00 10,151$             988$              0$                           28,079$                 
30" 11.25 Deg Elbow ASM B-21A 5 72.51$      1 EA 7,160.96$         10.00 70.60$         7,161$               10.00 725$                  71$                0$                           7,957$                   
30" 45 Deg Elbow ASM B-21A 5 72.51$      1 EA 8,583.00$         10.00 70.60$         8,583$               10.00 725$                  71$                0$                           9,379$                   
30" Cap ASM B-21A 5 72.51$      1 EA 3,776.52$         5.00 35.00$         3,777$               5.00 363$                  35$                0$                           4,174$                   

Reservoir Supply Lines (BPS to Reservoirs)

24" Piping ASM B-21A 5 72.51$      215 LF 100.00$            1.00 7.06$           21,500$             215.00 15,589$             1,518$           0$                           38,607$                 
24" 11.25 Deg Elbow ASM B-21A 5 72.51$      1 EA 4,951.73$         10.00 70.60$         4,952$               10.00 725$                  71$                0$                           5,747$                   
24" 45 Deg Elbow ASM B-21A 5 72.51$      4 EA 4,951.73$         10.00 70.60$         19,807$             40.00 2,900$               282$              0$                           22,990$                 
24" 90 Deg Elbow ASM B-21A 5 72.51$      2 EA 6,442.24$         10.00 70.60$         12,884$             20.00 1,450$               141$              0$                           14,476$                 
24" Flexible Joints Outside Reservoir ASM B-21A 5 72.51$      4 EA 10,000.00$       10.00 70.60$         40,000$             40.00 2,900$               282$              0$                           43,183$                 

BP Supply Lines (Reservoirs to BPS)

30" Piping ASM B-21A 5 72.51$      205 LF 121.00$            1.00 7.06$           24,805$             205.00 14,864$             1,447$           0$                           41,116$                 
30" 11.25 Deg Elbow ASM B-21A 5 72.51$      1 EA 7,160.96$         10.00 70.60$         7,161$               10.00 725$                  71$                0$                           7,957$                   
30" 45 Deg Elbow ASM B-21A 5 72.51$      2 EA 8,583.00$         10.00 70.60$         17,166$             20.00 1,450$               141$              0$                           18,757$                 
30" 90 Deg Elbow ASM B-21A 5 72.51$      2 EA 10,889.00$       10.00 70.60$         21,778$             20.00 1,450$               141$              0$                           23,369$                 
30" Flexible Joints Outside Reservoir ASM B-21A 5 72.51$      4 EA 15,000.00$       10.00 70.60$         60,000$             40.00 2,900$               282$              0$                           63,183$                 

BPS Discharge Pipeline (BPS to Valve Vault-2)

30" Piping ASM B-21A 5 72.51$      90 LF 121.00$            1.00 7.06$           10,890$             90.00 6,525$               635$              0$                           18,051$                 
30" 45 Deg Elbow ASM B-21A 5 72.51$      2 EA 8,583.00$         10.00 70.60$         17,166$             20.00 1,450$               141$              0$                           18,757$                 

BPS Discharge Piplien (Valve Vault-2 to Right of Way)

36" Piping ASM B-21A 5 72.51$      125 LF 153.00$            1.50 8.00$           19,125$             187.50 13,595$             1,000$           0$                           33,720$                 
36" 45 Deg Elbow ASM B-21A 5 72.51$      1 EA 12,874.50$       12.50 80.00$         12,875$             12.50 906$                  80$                0$                           13,861$                 
36" x 30" Reducer ASM B-21A 5 72.51$      1 EA 8,820.09$         12.50 80.00$         8,820$               12.50 906$                  80$                0$                           9,806$                   

Fire Hydrant ASM B-21A 5 72.51$      1 EA 1,125.00$         4.00 20.00$         1,125$               4.00 290$                  20$                0$                           1,435$                   
Pipeline Closure between Contract 3 and 2. ASM B-21A 5 72.51$      2 EA 20,530.00$       60.00 160.00$       41,060$             120.00 8,701$               320$              0$                           50,081$                 

WSCB

30" Watermain Connection to 24" Distribution Main 
(Central Pressure Zone) and Change to 12" Existing Water 
Main to Highline Booster PS at the Location of Connection

ASM B-21A 5 72.51$      1 LS 25,000.00$       160.00 0$                25,000$             160.00 11,601$             0$                  0$                           36,601$                 

16" Watermain Connection to 16" Exst Main (Central 
Pressure Zone to Highline Booster PS)

ASM B-21A 5 72.51$      2 EA 10,000.00$       70.00 0$                20,000$             140.00 10,151$             0$                  0$                           30,151$                 

Protecting and Supporting Existing 12" an d16" Watermain 
at 24" BPS Discharge Pipeline Crossing

ASM B-21A 5 72.51$      1 EA 10,000.00$       70.00 0$                10,000$             70.00 5,075$               0$                  0$                           15,075$                 

12" Piping ASM B-21A 5 72.51$      155 LF 46.97$              0.70 3.00$           7,281$               108.50 7,867$               465$              0$                           15,613$                 
12" 45 Deg Elbow ASM B-21A 5 72.51$      5 EA 805.90$            3.80 31.71$         4,030$               19.00 1,378$               159$              0$                           5,566$                   
16" Piping ASM B-21A 5 72.51$      50 LF 62.63$              0.70 3.00$           3,132$               35.00 2,538$               150$              0$                           5,819$                   
16" Pipe 10' Spool Below WSCB ASM B-21A 5 72.51$      4 EA 2,000.00$         15.00 7.06$           8,000$               60.00 4,350$               28$                0$                           12,379$                 
16" 45 Deg Elbow ASM B-21A 5 72.51$      1 EA 2,134.75$         10.00 70.60$         2,135$               10.00 725$                  71$                0$                           2,930$                   
16" Tee ASM B-21A 5 72.51$      1 EA 3,012.50$         8.25 68.93$         3,013$               8.25 598$                  69$                0$                           3,680$                   
24" Piping ASM B-21A 5 72.51$      675 LF 100.00$            1.00 7.06$           67,500$             675.00 48,941$             4,766$           0$                           121,207$               
24" Pipe 10' Spool Below WSCB ASM B-21A 5 72.51$      5 EA 2,000.00$         15.00 7.06$           10,000$             75.00 5,438$               35$                0$                           15,473$                 
24" 45 Deg Elbow ASM B-21A 5 72.51$      10 EA 4,951.73$         10.00 70.60$         49,517$             100.00 7,251$               706$              0$                           57,474$                 
24" Tee ASM B-21A 5 72.51$      1 EA 9,573.35$         10.00 70.60$         9,573$               10.00 725$                  71$                0$                           10,369$                 
24" Plug ASM B-21A 5 72.51$      1 EA 2,211.18$         4.00 35.00$         2,211$               4.00 290$                  35$                0$                           2,536$                   
36" Piping ASM B-21A 5 72.51$      30 LF 153.00$            1.50 8.00$           4,590$               45.00 3,263$               240$              0$                           8,093$                   
16"x12" Ecc Red ASM B-21A 5 72.51$      1 EA 1,470.00$         4.75 39.52$         1,470$               4.75 344$                  40$                0$                           1,854$                   
36"x24" Ecc Red ASM B-21A 5 72.51$      1 EA 7,358.70$         12.50 80.00$         7,359$               12.50 906$                  80$                0$                           8,345$                   
36"x36"x24" MJ Tee ASM B-21A 5 72.51$      2 EA 14,038.93$       18.75 120.00$       28,078$             37.50 2,719$               240$              0$                           31,037$                 
12" Butterfly Valve with Valve Box ASM B-21A 5 72.51$      1 EA 3,600.00$         8.00 70.60$         3,600$               8.00 580$                  71$                0$                           4,251$                   
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16" Butterfly Valve with Valve Box ASM B-21A 5 72.51$      1 EA 7,500.00$         10.00 70.60$         7,500$               10.00 725$                  71$                0$                           8,296$                   
24" Butterfly Valve with Valve Box ASM B-21A 5 72.51$      4 EA 15,000.00$       10.00 70.60$         60,000$             40.00 2,900$               282$              0$                           63,183$                 
30" Butterfly Valve with Valve Box ASM B-21A 5 72.51$      1 EA 25,452.00$       15.00 105.90$       25,452$             15.00 1,088$               106$              0$                           26,645$                 
6" Sanitary Service ASM B-21A 5 72.51$      110 LF 36.26$              0.25 0$                3,989$               27.50 1,994$               0$                  0$                           5,982$                   
Fittings Below WSCB Slab

24" 90 Deg Elbow MJ/Restrained ASM B-21A 5 72.51$      1 EA 7,261.00$         8.50 70.60$         7,261$               8.50 616$                  71$                0$                           7,948$                   
12" 90 Deg Elbow MJ/Restrained ASM B-21A 5 72.51$      1 EA 1,724.00$         3.80 31.43$         1,724$               3.80 275$                  31$                0$                           2,031$                   
24" x 24" Tee MJ/Restrained ASM B-21A 5 72.51$      1 EA 8,451.98$         12.74 105.68$       8,452$               12.74 924$                  106$              0$                           9,481$                   
24" x 18" Tee MJ/Restrained ASM B-21A 5 72.51$      2 EA 5,991.00$         12.74 106.68$       11,982$             25.48 1,847$               213$              0$                           14,043$                 
24" x 12" Tee MJ/Restrained ASM B-21A 5 72.51$      1 EA 3,625.00$         12.74 107.68$       3,625$               12.74 924$                  108$              0$                           4,656$                   

Pipeline Closure between Contract 3 and 2. ASM B-21A 5 72.51$      1 EA 20,530.00$       60.00 160.00$       20,530$             60.00 4,350$               160$              0$                           25,040$                 

33 16 33 Prestressed Concrete Water Storage Tanks

2 - 8.6 MG Ground Storage Tank: 
210'-0" Diameter x 33.1' Side Water Depth 11" Free board
(This pricing includes the AWWA D110 prestressed 
concrete reservoir with free-standing concrete dome roof, 
membrane floor, vent in apex of dome and access hatch in 
dome.) 

ASM 2 EA 0$                     0.00 0$                0$                      0.00 0$                      0$                  10,450,000$           10,450,000$          

Water Storage Tank Appurtenances: 
- Aluminum Handrail Around the Roof Access Hatch and 
Installed All the Way to and Around the Vent in Apex of 
Dome
- Anti-Slip Surface on Dome of Tank Following the Safety 
Rail System 
- 36” Vent
- Concentric Floor Slope with Sump 
- One Interior Ladder and one Exterior Ladder with Fall 
Prevention Rail System
- 30” Anti-Vortex Plate
- Deep Concrete Pipe Pit Encasements for Each Piping 
Connection Through Tank Floor
- 30" Overflow Pipe Arrangement (if exposed then w/ NSF 
61 Exterior Coating)
- 24" Inlet Piping (Across the Floor with Air-Break 
Arrangement) w/ NSF 61 Exterior Coating

ASM 2 EA 0$                     0.00 0$                0$                      0.00 0$                      0$                  920,000$                920,000$               

Anti Graffiti Coating (25' above minimum grade elevation 
(980.0+25=1005.0 EL)

ASM 30,400 SF 0$                      0.00 0$                      0$                  152,000$                152,000$               

Reservoir Mixing System Inside Tank (Tideflex ) ASM 2 EA 0$                      0.00 0$                      0$                  113,487$                113,487$               

33 30 00 Storm

BPS

8" RCP GRAEF B-21A 5 72.51$      634 LF 13.92$              0.167 0.70$           8,825$               105.88 7,677$               444$              0$                           16,946$                 
12" RCP GRAEF B-21A 5 72.51$      195 LF 13.92$              0.167 0.70$           2,714$               32.57 2,361$               137$              0$                           5,212$                   
15" RCP GRAEF B-21A 5 72.51$      178 LF 13.92$              0.167 0.70$           2,478$               29.73 2,155$               125$              0$                           4,758$                   
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24" RCP GRAEF B-21A 5 72.51$      343 LF 13.92$              0.167 0.70$           4,775$               57.28 4,153$               240$              0$                           9,168$                   
Catch Basin GRAEF B-22 3 69.96$      3 EA 827.26$            7.32 43.27$         2,482$               21.96 1,536$               130$              0$                           4,148$                   
Manhole GRAEF B-22 3 69.96$      8 EA 1,174.80$         15.00 88.37$         9,398$               120.00 8,395$               707$              0$                           18,500$                 
12" Flared-end Section (FES) GRAEF B-22 3 69.96$      1 EA 1,000.00$         7.32 43.27$         1,000$               7.32 512$                  43$                0$                           1,555$                   
15" Flared-end Section (FES) GRAEF B-22 3 69.96$      1 EA 1,000.00$         7.32 43.27$         1,000$               7.32 512$                  43$                0$                           1,555$                   
24" Flared-end Section (FES) GRAEF B-22 3 69.96$      5 EA 1,000.00$         7.32 43.27$         5,000$               36.60 2,561$               216$              0$                           7,777$                   

33 30 00 Sanitary

BPS

4" PVC ASM B-21 3.5 71.26$      150 LF 3.58$                0.07 2.03$           537$                  9.75 695$                  305$              0$                           1,536$                   
Septic Field System ASM B-21 3.5 71.26$      1 LS 15,000.00$       80.00 500.00$       15,000$             80.00 5,701$               500$              1$                           21,202$                 

WSCB
6" PVC Piping (To Connection Near Highline Booster 
Pumping Station)

ASM B-21 3.5 71.26$      120 LF 3.36$                0.07 2.00$           403$                  8.40 599$                  240$              0$                           1,242$                   

6" PVC Pipe Fittings, Cleanout etc ASM B-21 3.5 71.26$      6 EA 30.85$              0.70 2.00$           185$                  4.20 299$                  12$                0$                           496$                      

Natural Gas

BPS

2" Steel Pipe ASM 1 Stpi 1 81.24$      165 LF 24.86$              0.20 0$                4,102$               33.00 2,681$               0$                  0$                           6,783$                   

33 41 00 Subdrainange / Underdrain

BPS

Reservoir Underdrain
6" Perforated PVC Pipe ASM B-21 3.5 71.26$      1,244 LF 4.50$                0.07 0.30$           5,598$               87.08 6,206$               373$              0$                           12,177$                 
Drainage Material, 3/4" Gravel ASM B-6 3 70.26$      200 CY 18.54$              0.09 1.10$           3,708$               18.40 1,293$               220$              0$                           5,221$                   
Filterfabric ASM 2 Clab 2 66.85$      9,400 SF 0.30$                0.01 0$                2,820$               94.00 6,284$               0$                  0$                           9,104$                   

6" PVC Reservoir Underdrain to Wetland ASM B-21 3.5 71.26$      75 LF 4.50$                0.07 0.30$           338$                  5.25 374$                  23$                0$                           734$                      

33 05 13 Manhole

BPS

4'-0" Diameter 8'-0" Deep Precast Manhole ASM B-22 3 70.04$      3 EA 1,761.00$         4.50 40.50$         5,283$               13.50 946$                  122$              0$                           6,350$                   

Valve Vault

BPS

Valve Vault 1
15'x13'x15' Precast Vault, Top Slab, Cover, 60"x36" 
Access Hatch, Ladder and Misc.

ASM B-13 7 69.55$      1 EA 23,425.00$       100.00 1,200.00$    23,425$             100.00 6,955$               1,200$           0$                           31,580$                 

30" Flanged 1' Spool ASM Q-4 4 76.60$      1 EA 4,717.00$         10.63 0$                4,717$               10.63 814$                  0$                  0$                           5,531$                   
30" Flanged 3' Spool/Wall Piece ASM Q-4 4 76.60$      2 EA 5,400.00$         13.81 0$                10,800$             27.63 2,116$               0$                  0$                           12,916$                 
30" x 30" Tee Flanged ASM Q-4 4 76.60$      1 EA 14,830.00$       15.94 0$                14,830$             15.94 1,221$               0$                  0$                           16,051$                 
Harnessed Flange-Type Sleeve Coupling, 30" ASM Q-4 4 76.60$      1 EA 9,324.00$         10.75 0$                9,324$               10.75 823$                  0$                  0$                           10,147$                 
30" Flanged Support ASM Q-4 4 76.60$      2 EA 1,048.22$         2.50 0$                2,096$               5.00 383$                  0$                  0$                           2,479$                   
30" Blind Flange ASM Q-4 4 76.60$      1 EA 3,707.50$         5.31 0$                3,708$               5.31 407$                  0$                  0$                           4,114$                   
30" Butterfly Valve with Floor Box ASM B-21A 5 72.51$      1 EA 25,452.00$       15.00 105.90$       25,452$             15.00 1,088$               106$              0$                           26,645$                 

Valve Vault 2
15'x13'x15' Precast Vault, Top Slab, Cover, 60"x36" and 
42"x42" Access Hatches, Ladder and Misc.

ASM B-13 7 69.55$      1 EA 32,925.00$       105.00 1,200.00$    32,925$             105.00 7,303$               1,200$           0$                           41,428$                 

30" Flanged 1' Spool ASM Q-4 4 76.60$      1 EA 4,717.00$         10.63 132.38$       4,717$               10.63 814$                  132$              0$                           5,663$                   
30" Flanged 3' Spool ASM Q-4 4 76.60$      2 EA 5,400.00$         13.81 172.09$       10,800$             27.63 2,116$               344$              0$                           13,260$                 
30" x 6" Tee Flanged ASM Q-4 4 76.60$      1 EA 8,032.92$         15.94 50.00$         8,033$               15.94 1,221$               50$                0$                           9,304$                   
30" x 30" Tee Flanged ASM Q-4 4 76.60$      1 EA 14,830.00$       15.94 132.38$       14,830$             15.94 1,221$               132$              0$                           16,183$                 
30" 90 Deg Elbow Flanged ASM Q-4 4 76.60$      1 EA 8,850.00$         10.75 165.47$       8,850$               10.75 823$                  165$              0$                           9,839$                   
Harnessed Flange-Type Sleeve Coupling, 30" ASM Q-4 4 76.60$      1 EA 9,324.00$         10.75 0$                9,324$               10.75 823$                  0$                  0$                           10,147$                 
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30" Flanged Support ASM Q-4 4 76.60$      3 EA 1,048.22$         2.50 0$                3,145$               7.50 574$                  0$                  0$                           3,719$                   
30" Blind Flange ASM Q-4 4 76.60$      1 EA 3,707.50$         5.31 0$                3,708$               5.31 407$                  0$                  0$                           4,114$                   
30" Butterfly Valve with Floor Box ASM B-21A 5 72.51$      2 EA 25,452.00$       15.00 105.90$       50,904$             30.00 2,175$               212$              0$                           53,291$                 

DIRECT COST 13,116,099$          
ESCALATION 7.22% 947,376$               

CONTINGENCY 15.00% 1,967,415$            

DIVISION 33 TOTAL 16,030,890$          

DIVISION 40 - PROCESS INTEGRATION

DIVISION 40 - PROCESS INTEGRATION - PROCESS

40 05 16 Ductile Iron Pipe (Cement Lined)

BPS

Pipe Class 53

6" Flanged ASM Q-1 2 71.63$      45 LF 36.26$              0.25 3.26$           1,632$               11.25 806$                  147$              0$                           2,584$                   
6" Flanged 1' Spool ASM Q-1 2 71.63$      12 EA 327.00$            2.50 32.63$         3,924$               30.00 2,149$               392$              0$                           6,465$                   
8" Flanged ASM Q-1 2 71.63$      40 LF 63.46$              0.25 3.26$           2,538$               10.00 716$                  131$              0$                           3,385$                   
12" Flanged ASM Q-2 3 78.04$      40 LF 130.00$            0.50 32.63$         5,200$               20.00 1,561$               1,305$           0$                           8,066$                   
12" Flanged 3' Spool ASM Q-2 3 78.04$      4 EA 1,133.00$         4.00 32.63$         4,532$               16.00 1,249$               131$              0$                           5,911$                   
14" Flanged 1' Spool ASM Q-2 3 78.04$      4 EA 1,064.00$         4.00 32.63$         4,256$               16.00 1,249$               131$              0$                           5,635$                   
14" Flanged 3' Spool ASM Q-2 3 78.04$      12 EA 1,337.60$         5.20 42.42$         16,051$             62.40 4,870$               509$              0$                           21,430$                 
14" Flanged 6' Spool ASM Q-2 3 78.04$      4 EA 1,520.00$         6.00 48.95$         6,080$               24.00 1,873$               196$              0$                           8,149$                   
16" Flanged 1' Spool ASM Q-2 3 78.04$      2 EA 1,330.00$         5.50 44.70$         2,660$               11.00 858$                  89$                0$                           3,608$                   
16" Flanged 3' Spool ASM Q-2 3 78.04$      4 EA 1,630.20$         7.15 58.11$         6,521$               28.60 2,232$               232$              0$                           8,985$                   
16" Flanged 6' Spool ASM Q-2 3 78.04$      3 EA 1,824.00$         8.25 67.05$         5,472$               24.75 1,932$               201$              0$                           7,605$                   
16" Flanged 12' Spool ASM Q-2 3 78.04$      1 EA 2,468.40$         9.90 80.46$         2,468$               9.90 773$                  80$                0$                           3,321$                   
24" Flanged ASM Q-4 4 76.60$      50 LF 261.37$            0.85 6.93$           13,068$             42.50 3,255$               347$              0$                           16,670$                 
24" Flanged 1' Spool ASM Q-4 4 76.60$      2 EA 2,147.42$         8.50 69.29$         4,295$               17.00 1,302$               139$              0$                           5,736$                   
24" Flanged 3' Spool ASM Q-4 4 76.60$      4 EA 2,441.54$         11.05 90.08$         9,766$               44.20 3,385$               360$              0$                           13,512$                 
24" Flanged 6' Spool ASM Q-4 4 76.60$      5 EA 2,882.72$         12.75 103.94$       14,414$             63.75 4,883$               520$              0$                           19,816$                 
24" Flanged 12' Spool ASM Q-4 4 76.60$      4 EA 3,765.08$         15.30 124.74$       15,060$             61.20 4,688$               499$              0$                           20,247$                 
30" Flanged ASM Q-4 4 76.60$      110 LF 480.00$            1.06 8.66$           52,800$             116.88 8,952$               953$              0$                           62,705$                 
30" Flanged 1' Spool ASM Q-4 4 76.60$      4 EA 4,717.00$         10.63 86.61$         18,868$             42.50 3,255$               346$              0$                           22,470$                 
30" Flanged 3' Spool ASM Q-4 4 76.60$      5 EA 5,400.00$         13.81 112.60$       27,000$             69.06 5,290$               563$              0$                           32,853$                 
30" Flanged 6' Spool ASM Q-4 4 76.60$      9 EA 5,780.00$         15.94 129.92$       52,020$             143.44 10,987$             1,169$           0$                           64,176$                 
30" Flanged 12' Spool ASM Q-4 4 76.60$      1 EA 7,054.00$         19.08 155.93$       7,054$               19.08 1,461$               156$              0$                           8,671$                   

Fittings

6" x 6" Tee Flanged ASM Q-1 2 71.63$      5 EA 373.00$            4.00 105.00$       1,865$               20.00 1,433$               525$              0$                           3,823$                   
12" x 6" Tee Flanged ASM Q-2 3 78.04$      3 EA 1,085.00$         4.00 105.00$       3,255$               12.00 936$                  315$              0$                           4,506$                   
24" x 24" Tee Flanged ASM Q-4 4 76.60$      2 EA 9,850.00$         12.75 105.00$       19,700$             25.50 1,953$               210$              0$                           21,863$                 
30" x 12" Tee Flanged ASM Q-4 4 76.60$      1 EA 11,500.00$       12.75 105.00$       11,500$             12.75 977$                  105$              0$                           12,582$                 
30" x 14" Tee Flanged ASM Q-4 4 76.60$      4 EA 11,960.00$       12.75 105.00$       47,840$             51.00 3,906$               420$              0$                           52,166$                 
30" x 16" Tee Flanged ASM Q-4 4 76.60$      1 EA 12,080.00$       12.75 105.00$       12,080$             12.75 977$                  105$              0$                           13,162$                 
30" x 24" Tee Flanged ASM Q-4 4 76.60$      6 EA 15,900.00$       14.85 125.00$       95,400$             89.10 6,825$               750$              0$                           102,975$               
30" x 30" Tee Flanged ASM Q-4 4 76.60$      2 EA 14,830.00$       15.94 131.25$       29,660$             31.88 2,442$               263$              0$                           32,364$                 
6" 90 Deg Elbow Flanged ASM Q-1 2 71.63$      7 EA 508.00$            4.00 32.63$         3,556$               28.00 2,006$               228$              0$                           5,790$                   
8" 90 Deg Elbow Flanged ASM Q-1 2 71.63$      3 EA 899.16$            4.00 32.63$         2,697$               12.00 860$                  98$                0$                           3,655$                   
12" 90 Deg Elbow Flanged ASM Q-2 3 78.04$      1 EA 1,724.00$         4.00 32.63$         1,724$               4.00 312$                  33$                0$                           2,069$                   
14" 90 Deg Elbow Flanged ASM Q-2 3 78.04$      4 EA 2,290.00$         4.00 32.63$         9,160$               16.00 1,249$               131$              0$                           10,539$                 
16" 90 Deg Elbow Flanged ASM Q-2 3 78.04$      2 EA 3,009.00$         5.50 44.70$         6,018$               11.00 858$                  89$                0$                           6,966$                   
24" 90 Deg Reducing Elbow Flanged ASM Q-4 4 76.60$      2 EA 7,079.48$         8.60 69.29$         14,159$             17.20 1,317$               139$              0$                           15,615$                 
24" 90 Deg Elbow Flanged ASM Q-4 4 76.60$      8 EA 7,261.00$         8.60 69.29$         58,088$             68.80 5,270$               554$              0$                           63,912$                 
30" 90 Deg Elbow Flanged ASM Q-4 4 76.60$      6 EA 8,850.00$         10.75 86.61$         53,100$             64.50 4,940$               520$              0$                           58,560$                 
24"x16" Reducer Flanged ASM Q-4 4 76.60$      2 EA 3,150.00$         8.60 86.61$         6,300$               17.20 1,317$               173$              0$                           7,791$                   
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24" FxFxMJ Wall Casting ASM Q-4 4 76.60$      2 EA 5,760.00$         8.60 86.61$         11,520$             17.20 1,317$               173$              0$                           13,011$                 
30" FxFxMJ Wall Casting ASM Q-4 4 76.60$      4 EA 7,200.00$         10.63 86.61$         28,800$             42.50 3,255$               346$              0$                           32,402$                 
Harnessed Flange-Type Sleeve Coupling, 30" ASM Q-4 4 76.60$      5 EA 9,662.00$         10.75 0$                48,310$             53.75 4,117$               0$                  0$                           52,427$                 
Harnessed Flange-Type Sleeve Coupling, 24" ASM Q-4 4 76.60$      2 EA 5,467.00$         10.75 0$                10,934$             21.50 1,647$               0$                  0$                           12,581$                 
Harnessed Flange-Type Sleeve Coupling, 16" ASM Q-4 4 76.60$      3 EA 3,865.00$         4.00 0$                11,595$             12.00 919$                  0$                  0$                           12,514$                 
Harnessed Flange-Type Sleeve Coupling, 14" ASM Q-4 4 76.60$      8 EA 3,455.00$         4.00 0$                27,640$             32.00 2,451$               0$                  0$                           30,091$                 
Harnessed Flange-Type Sleeve Coupling, 6" ASM Q-4 4 76.60$      3 EA 1,861.20$         3.00 0$                5,584$               9.00 689$                  0$                  0$                           6,273$                   

4" and Smaller Size Piping, Tapping ASM Q-1 2 71.63$      1 LS 7,500.00$         25.00 0$                7,500$               25.00 1,791$               0$                  0$                           9,291$                   

WSCB

Pipe Class 53
24" Flanged, 3' Spool ASM Q-4 4 76.60$      2 EA 2,441.54$         11.05 69.29$         4,883$               22.10 1,693$               139$              0$                           6,714$                   
24" Flanged, 8' Spool ASM Q-4 4 76.60$      1 EA 4,898.00$         12.75 103.94$       4,898$               12.75 977$                  104$              0$                           5,979$                   
18" Flanged, 1' Spool ASM Q-2 3 78.04$      6 EA 1,614.00$         6.50 57.00$         9,684$               39.00 3,044$               342$              0$                           13,070$                 
18" Flanged, 8' Spool ASM Q-2 3 78.04$      3 EA 3,392.00$         12.00 102.60$       10,176$             36.00 2,809$               308$              0$                           13,293$                 
16" Flanged, 8' Spool ASM Q-2 3 78.04$      1 EA 3,015.11$         12.00 102.60$       3,015$               12.00 936$                  103$              0$                           4,054$                   
14" Flanged, 1' Spool ASM Q-2 3 78.04$      3 EA 1,155.00$         4.00 32.63$         3,465$               12.00 936$                  98$                0$                           4,499$                   
12" Flanged, 2' Spool ASM Q-2 3 78.04$      2 EA 979.00$            4.00 32.63$         1,958$               8.00 624$                  65$                0$                           2,648$                   
12" Flanged, 3.5' Spool ASM Q-2 3 78.04$      4 EA 1,210.00$         4.00 32.63$         4,840$               16.00 1,249$               131$              0$                           6,219$                   
12" Flanged, 8' Spool ASM Q-2 3 78.04$      2 EA 1,903.00$         6.00 48.95$         3,806$               12.00 936$                  98$                0$                           4,840$                   
12" Flanged, 11' Spool ASM Q-2 3 78.04$      2 EA 2,365.00$         7.00 55.00$         4,730$               14.00 1,093$               110$              0$                           5,933$                   
10" Flanged, 2' Spool ASM Q-2 3 78.04$      1 EA 742.00$            4.00 32.63$         742$                  4.00 312$                  33$                0$                           1,087$                   
6" Flanged, 6' Spool ASM Q-1 2 71.63$      2 EA 471.00$            2.50 32.63$         942$                  5.00 358$                  65$                0$                           1,365$                   

Fittings
24" x 18" 90 Deg Elbow ASM B-21A 5 72.51$      2 EA 3,413.00$         8.50 70.60$         6,826$               17.00 1,233$               141$              0$                           8,200$                   
24" x 24" Tee Flanged ASM Q-4 4 76.60$      1 EA 8,451.98$         12.74 105.68$       8,452$               12.74 976$                  106$              0$                           9,533$                   
24" x 18" Tee Flanged ASM Q-4 4 76.60$      1 EA 5,991.00$         12.74 106.68$       5,991$               12.74 976$                  107$              0$                           7,074$                   
24" x 16" Tee Flanged ASM Q-4 4 76.60$      1 EA 5,691.45$         12.74 106.68$       5,691$               12.74 976$                  107$              0$                           6,774$                   
18" x 18" Tee Flanged ASM Q-4 4 76.60$      3 EA 4,080.00$         8.70 106.68$       12,240$             26.10 1,999$               320$              0$                           14,559$                 
12" x 12" Tee Flanged ASM Q-4 3 76.60$      4 EA 1,362.00$         5.70 47.37$         5,448$               22.80 1,746$               189$              0$                           7,384$                   
18" x 14" Reducer Flanged ASM Q-4 4 76.60$      4 EA 4,448.00$         8.70 71.97$         17,792$             34.80 2,666$               288$              0$                           20,745$                 
18" x 10" Reducer Flanged ASM Q-4 2 76.60$      2 EA 4,037.00$         8.70 71.97$         8,074$               17.40 1,333$               144$              0$                           9,551$                   
12" x 6" Reducing Elbow Flanged ASM Q-4 2 76.60$      2 EA 2,422.20$         8.70 71.97$         4,844$               17.40 1,333$               144$              0$                           6,321$                   
Harnessed Flange-Type Sleeve Coupling, 14" ASM Q-4 4 76.60$      2 EA 3,455.00$         4.00 0$                6,910$               8.00 613$                  0$                  0$                           7,523$                   
Harnessed Flange-Type Sleeve Coupling, 12" ASM Q-4 4 76.60$      1 EA 3,102.00$         4.00 0$                3,102$               4.00 306$                  0$                  0$                           3,408$                   
Harnessed Flange-Type Sleeve Coupling, 10" ASM Q-4 4 76.60$      1 EA 2,750.00$         4.00 0$                2,750$               4.00 306$                  0$                  0$                           3,056$                   

4" and Smaller Size Piping, Tapping ASM Q-1 2 71.63$      1 LS 1,000.00$         8.00 0$                1,000$               8.00 573$                  0$                  0$                           1,573$                   

40 05 01 Pipe Support

BPS
Pipe Support Hardware, Misc Material and Installation 
(Metal Plate and Concrete Base Included under Division 3 
and 5)

ASM Q-4 4 76.60$      1 LS 0$                     0.00 0$                60,275$             318.03 24,359$             1,377$           0$                           86,011$                 

WSCB
Pipe Support Hardware, Misc Material and Installation 
(Metal Plate and Concrete Base Included under Division 3 
and 5)

ASM Q-4 4 76.60$      1 LS 0$                     0.00 0$                10,670$             78.11 5,983$               314$              0$                           16,967$                 

40 05 18 Miscellaneous Pipe and Fittings

BPS

Chemical Feed System (OPCC is based on PDR and have not been updated for 90% design.)
Chemical Tubing 1,200 LF 32.00$              0.00 0$                38,400$             0.00 0$                      0$                  0$                           38,400$                 
2" CPVC Pipe 1,000 LF 32.00$              0.00 0$                32,000$             0.00 0$                      0$                  0$                           32,000$                 
Ball Valve 100 EA 450.00$            0.00 0$                45,000$             0.00 0$                      0$                  0$                           45,000$                 
Check Valve 13 EA 500.00$            0.00 0$                6,500$               0.00 0$                      0$                  0$                           6,500$                   
Air Release Valve 6 EA 550.00$            0.00 0$                3,300$               0.00 0$                      0$                  0$                           3,300$                   
Multi-Functional Valve 4 EA 600.00$            0.00 0$                2,400$               0.00 0$                      0$                  0$                           2,400$                   
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Great Water Alliance

Waukesha Water Utility

90% Design Opinion of Probable Construction Cost (OPCC)

AACE Class 1, Escalation: 7.22%, Contingency: 15%

Total Amount
Amount

February 19, 2019

CP3 - BOOSTER PUMPING STATION, STORAGE AND CHEMICAL FACILITIES

Quick Disconnect 6 EA 900.00$            0.00 0$                5,400$               0.00 0$                      0$                  0$                           5,400$                   
Strainer 6 EA 600.00$            0.00 0$                3,600$               0.00 0$                      0$                  0$                           3,600$                   
Calibration Column 7 EA 650.00$            0.00 0$                4,550$               0.00 0$                      0$                  0$                           4,550$                   
Pulsation Dampener 7 EA 800.00$            0.00 0$                5,600$               0.00 0$                      0$                  0$                           5,600$                   

40 05 20 Valves

BPS
14" Ball Valve with Motor Actuator (Booster Pump Control 
Valve)

ASM Q-2 3 78.04$      4 EA 57,238.00$       6.00 69.73$         228,952$           24.00 1,873$               279$              0$                           231,104$               

16" V-port Ball Valve With Modulating Actuator (Pressure 
Control Valve on Reservoir Supply Line)

ASM Q-4 4 76.60$      2 EA 65,778.00$       24.00 140.00$       131,556$           48.00 3,677$               280$              0$                           135,513$               

6" Butterfly Valve with Chainwheel/Handwheel (Reservoir 
Mixing)

ASM Q-1 2 71.63$      7 EA 1,950.00$         5.00 69.73$         13,650$             35.00 2,507$               488$              0$                           16,645$                 

8" Butterfly Valve with Motor Actuator (Recirculation Line)
ASM Q-1 2 71.63$      1 EA 5,400.00$         8.00 69.73$         5,400$               8.00 573$                  70$                0$                           6,043$                   

8" Pressure Reducing with Flow Control Valve 
(Recirculation Line)

ASM Q-1 2 71.63$      1 EA 12,978.00$       32.00 69.73$         12,978$             32.00 2,292$               70$                0$                           15,340$                 

14" Butterfly Valve with Handwheel (BP Discharge) ASM Q-1 2 71.63$      4 EA 4,400.00$         14.00 69.73$         17,600$             56.00 4,012$               279$              0$                           21,890$                 
16" Butterfly Valve with Handwheel (Surge Relief) ASM Q-2 3 78.04$      1 EA 5,450.00$         14.00 69.73$         5,450$               14.00 1,093$               70$                0$                           6,612$                   
24" Butterfly Valve with Floorbox (BP Suction Header and 
Reservoir Supply Line)

ASM Q-4 4 76.60$      10 EA 13,300.00$       20.00 69.73$         133,000$           200.00 15,319$             697$              0$                           149,016$               

30" Butterfly Valve with Handwheel (BP Supply) ASM Q-4 4 76.60$      2 EA 25,500.00$       20.00 69.73$         51,000$             40.00 3,064$               139$              0$                           54,203$                 
30" Butterfly Valve with Handwheel (BPS Discharge and 
Bypass)

ASM Q-4 4 76.60$      2 EA 25,500.00$       20.00 69.73$         51,000$             40.00 3,064$               139$              0$                           54,203$                 

30" Butterfly Valve with Chainwheel (BPS Discharge) ASM Q-4 4 76.60$      2 EA 25,500.00$       20.00 69.73$         51,000$             40.00 3,064$               139$              0$                           54,203$                 
16" Surge Relief Valve ASM Q-4 4 76.60$      1 EA 40,000.00$       24.00 140.00$       40,000$             24.00 1,838$               140$              0$                           41,978$                 
2" Air Release Valve (BP Discharge) ASM 1 Plum 1 71.63$      4 EA 2,000.00$         2.00 0$                8,000$               8.00 573$                  0$                  0$                           8,573$                   
2" Air Release Valve (Surge Relief) ASM 1 Plum 1 71.63$      1 EA 2,000.00$         2.00 0$                2,000$               2.00 143$                  0$                  0$                           2,143$                   
2" Air Release Valve (BPS Discharge) ASM 1 Plum 1 71.63$      1 EA 2,000.00$         2.00 0$                2,000$               2.00 143$                  0$                  0$                           2,143$                   
Miscellaneous Smaller Size Valves ASM 1 Plum 1 71.63$      24 EA 200.00$            1.00 0$                4,800$               24.00 1,719$               0$                  0$                           6,519$                   
Portable Valve Operator ASM 1 EA 15,000.00$       0.00 0$                15,000$             0.00 0$                      0$                  0$                           15,000$                 

WSCB
6" Butterfly Valve with Motor Operator ASM Q-1 2 71.63$      1 EA 4,450.00$         5.00 69.73$         4,450$               5.00 358$                  70$                0$                           4,878$                   
12" Butterfly Valve with Handwheel ASM Q-1 2 71.63$      1 EA 3,350.00$         14.00 69.73$         3,350$               14.00 1,003$               70$                0$                           4,423$                   
18" Butterfly Valve with Handwheel ASM Q-2 3 78.04$      6 EA 7,100.00$         14.00 69.73$         42,600$             84.00 6,555$               418$              0$                           49,574$                 
24" Butterfly Valve with Handwheel ASM Q-4 4 76.60$      2 EA 12,300.00$       20.00 69.73$         24,600$             40.00 3,064$               139$              0$                           27,803$                 
14" Pressure Reducing and Sustaining Valve with 
Electronic Controller, Insert Flowmeter, Trianing

ASM Q-4 4 76.60$      2 EA 51,175.00$       40.00 140.00$       102,350$           80.00 6,128$               280$              0$                           108,758$               

12" Pressure Reducing Valve with Hydraulic Control ASM Q-4 4 76.60$      1 EA 22,500.00$       40.00 140.00$       22,500$             40.00 3,064$               140$              0$                           25,704$                 
10" Pressure Reducing and Sustaining Valve Electronic 
controller, Insert Flowmeter, Training

ASM Q-4 4 76.60$      1 EA 26,175.00$       40.00 140.00$       26,175$             40.00 3,064$               140$              0$                           29,379$                 

1" Air Release Valve ASM 1 Plum 1 71.63$      3 EA 1,500.00$         2.00 0$                4,500$               6.00 430$                  0$                  0$                           4,930$                   
Miscellaneous Smaller Size Valves ASM 1 Plum 1 71.63$      8 EA 200.00$            1.00 0$                1,600$               8.00 573$                  0$                  0$                           2,173$                   

SUBTOTAL - PROCESS 2,442,809$            

DIVISION 40 - PROCESS INTEGRATION - INSTRUMENTATION & CONTROLS

40 80 50 Process Control System Commissioning 

BPS

Metallic and Fiber Optic Communication Cabling RV 1 ELEC 1 73.23$      160 FT 42.00$              0.10 0$                6,720$               16.00 1,172$               0$                  0$                           7,892$                   
WSCB

Metallic and Fiber Optic Communication Cabling RV 1 ELEC 1 73.23$      100 FT 42.00$              0.10 0$                4,200$               10.00 732$                  0$                  0$                           4,932$                   

40 91 00 Process Control System Instruments

BPS

Field Instruments
Flow Meter, Venturi Type, 30" (Reservoir Supply) RV Q-6 3 81.24$      1 EA 38,000.00$       0.00 0$                38,000$             0.00 38,000$             0$                  0$                           76,000$                 
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February 19, 2019

CP3 - BOOSTER PUMPING STATION, STORAGE AND CHEMICAL FACILITIES

Flow Meter, Magnetic Type, 30" (BPS Discharge) RV Q-6 3 81.24$      1 EA 21,400.00$       0.00 0$                21,400$             0.00 21,400$             0$                  0$                           42,800$                 
Flow Meter, Magnetic Type, 14" (BP Discharge) RV Q-6 3 81.24$      4 EA 11,547.00$       0.00 0$                46,188$             0.00 11,547$             0$                  0$                           57,735$                 
Flow Meter, Magnetic Type, 8" (Recirculation) RV Q-6 3 81.24$      1 EA 5,059.00$         0.00 0$                5,059$               0.00 5,059$               0$                  0$                           10,118$                 
Pump/Motor Protection Instrumentation RV 1 Elec 1 73.23$      4 EA 4,162.00$         0.00 0$                16,648$             0.00 4,162$               0$                  0$                           20,810$                 
Pressure Transmitters RV 1 Stpi 1 81.24$      15 EA 1,789.07$         0.00 0$                26,836$             0.00 1,789$               0$                  0$                           28,625$                 
Pressure Switches RV 1 Stpi 1 81.24$      4 EA 603.30$            0.00 0$                2,413$               0.00 603$                  0$                  0$                           3,017$                   
Pressure Gauges RV 1 Stpi 1 81.24$      18 EA 186.39$            0.00 0$                3,355$               0.00 186$                  0$                  0$                           3,541$                   
Level Sensors, Chemical RV 1 Stpi 1 81.24$      9 EA 4,580.00$         0.00 0$                41,220$             0.00 4,580$               0$                  0$                           45,800$                 
Level Sensors, Reservoir RV 1 Stpi 1 81.24$      2 EA 3,000.00$         0.00 0$                6,000$               0.00 3,000$               0$                  0$                           9,000$                   
Level Indicator, Reservoir RV 1 Stpi 1 81.24$      2 EA 249.00$            0.00 0$                498$                  0.00 249$                  0$                  0$                           747$                      
Temperature Transmitters, Ambient RV Q-1 2 71.63$      4 EA 943.00$            0.00 0$                3,772$               0.00 943$                  0$                  0$                           4,715$                   
Temperature Transmitters, Process RV 1 Stpi 1 81.24$      1 EA 452.00$            0.00 0$                452$                  0.00 452$                  0$                  0$                           904$                      
Level Switches RV 1 Stpi 1 81.24$      3 EA 327.81$            0.00 0$                983$                  0.00 328$                  0$                  0$                           1,311$                   

WSCB

Field Instruments
Pressure Indicating Transmitters RV 1 Stpi 1 81.24$      2 EA 1,789.07$         0.00 0$                3,578$               0.00 1,789$               0$                  0$                           5,367$                   
Temperature Transmitters, Ambient RV Q-1 2 71.63$      1 EA 943.00$            0.00 0$                943$                  0.00 943$                  0$                  0$                           1,886$                   
Temperature Transmitters, Process RV 1 Stpi 1 81.24$      1 EA 452.00$            0.00 0$                452$                  0.00 452$                  0$                  0$                           904$                      
Pressure Gauges RV 1 Stpi 1 81.24$      2 EA 186.39$            0.00 0$                373$                  0.00 186$                  0$                  0$                           559$                      

SUBTOTAL - I&C 326,663$               

DIRECT COST 2,769,472$            
ESCALATION 7.22% 200,039$               

CONTINGENCY 15.00% 415,421$               

DIVISION 40 TOTAL 3,384,932$            

DIVISION 41 - MATERIAL PROCESSING AND HANDLING EQUIPMENT

41 22 13 Bridge Crane

BPS

Bridge Crane (3-Ton, 60' Span) (Structural Support and 
Rail System Included Under Division 05.)

ASM M-4 6 75.79$      1 EA 50,600.00$       175.00 1,000.00$    50,600$             175.00 13,264$             1,000$           0$                           64,864$                 

DIRECT COST 64,864$                 
ESCALATION 7.22% 4,686$                   

CONTINGENCY 15.00% 9,730$                   

DIVISION 41 TOTAL 79,280$                 

DIVISION 43 - PROCESS GAS AND LIQUID HANDLING, PURIFICATION, AND STORAGE EQUIPMENT

43 21 17 End Suction Pumps

BPS

Reservoir Mixing Pumps 500gpm 20Feet of Head ASM Q-2 3 78.04$      3 EA 7,000.00$         50.00 0$                21,000$             150.00 11,706$             0$                  0$                           32,706$                 

43 21 17 Vertical Turbine Pumps

BPS

Booster Pumps - 5.25 MGD at 145 Feet of Head ASM Q-4 4 76.60$      4 EA 120,000.00$     420.00 1,000.00$    480,000$           1680.00 128,680$           4,000$           0$                           612,680$               

DIRECT COST 645,386$               
ESCALATION 7.22% 46,617$                 

CONTINGENCY 15.00% 96,808$                 

DIVISION 43 TOTAL 788,811$               
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CP3 - BOOSTER PUMPING STATION, STORAGE AND CHEMICAL FACILITIES

DIVISION 46 - WATER AND WASTEWATER TREATMENT 

Chemical Feed System (OPCC is based on PDR and have not been updated for 90% design.)

BPS

Sodium Hypochlorite

Chemical Feed Pump 3 EA 10,000.00$       0$                30,000$             0.00 0$                      0$                  0$                           30,000$                 
Chemical Transfer Pump 2 EA 3,000.00$         0$                6,000$               0.00 0$                      0$                  0$                           6,000$                   
Bulk Storage Tank (3,000 gal) 2 EA 3,000.00$         0$                6,000$               0.00 0$                      0$                  0$                           6,000$                   
Day Tank (400 gal) 1 EA 400.00$            0$                400$                  0.00 0$                      0$                  0$                           400$                      

Liquid Ammonium Sulfate
Chemical Feed Pump 2 EA 10,000.00$       0$                20,000$             0.00 0$                      0$                  0$                           20,000$                 
Chemical Transfer Pump 1 EA 3,000.00$         0$                3,000$               0.00 0$                      0$                  0$                           3,000$                   
Bulk Storage Tank (1,000 gal) 2 EA 3,000.00$         0$                6,000$               0.00 0$                      0$                  0$                           6,000$                   
Day Tank (130 gal) 1 EA 400.00$            0$                400$                  0.00 0$                      0$                  0$                           400$                      

Blended Phosphate
Chemical Feed Pump 2 EA 10,000.00$       0$                20,000$             0.00 0$                      0$                  0$                           20,000$                 
Chemical Transfer Pump 2 EA 3,000.00$         0$                6,000$               0.00 0$                      0$                  0$                           6,000$                   
Bulk Storage Tank (550 gal) 2 EA 3,000.00$         0$                6,000$               0.00 0$                      0$                  0$                           6,000$                   
Day Tank (80 gal) 1 EA 400.00$            0$                400$                  0.00 0$                      0$                  0$                           400$                      

Chemical Corporation Stop and Nozzle Assembly 7 EA 200.00$            0$                1,400$               0.00 0$                      0$                  0$                           1,400$                   
Chlorine Analyzer 4 EA 10,504.00$       0$                42,016$             0.00 0$                      0$                  0$                           42,016$                 
Ammonia Analyzer 4 EA 17,566.90$       0$                70,268$             0.00 0$                      0$                  0$                           70,268$                 
Ultrasonic Level Sensor 6 EA 1,000.00$         0$                6,000$               0.00 0$                      0$                  0$                           6,000$                   
Day Tank Scale 3  EA 2,000.00$         0$                6,000$               0.00 0$                      0$                  0$                           6,000$                   

DIRECT COST 229,884$               
ESCALATION 7.22% 16,605$                 

CONTINGENCY 15.00% 34,483$                 

DIVISION 46 TOTAL 280,972$               
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 Material  Labor  Equipment Material Labor  Labor  Equipment Subcontract
Quantity Unit ($) (mh) ($) (mh) ($) ($) ($)

CONTRACT ITEM 2 - PROCESS INTEGRATION - ENERGENECS

(This OPCC is based on Energenecs Quote Received as of January 2019.)

BPS Building RV 1 LS 302,300.00$     0.00 0$                302,300$           0.00 0$                      0$                  0$                           302,300$               

WSCB Building RV 1 LS 112,000.00$     0.00 0$                112,000$           0.00 0$                      0$                  0$                           112,000$               

SEHL BPS Building RV 1 LS 31,540.00$       0.00 0$                31,540$             0.00 0$                      0$                  0$                           31,540$                 

WWU Existing SCADA RV 1 LS 34,500.00$       0.00 0$                34,500$             0.00 0$                      0$                  0$                           34,500$                 

DIRECT COST 480,340$               
ESCALATION 7.22% 34,695$                 

CONTINGENCY 15.00% 72,051$                 

CONTRACT ITEM 2 SUBTOTAL 587,086$               

Contractor's Overhead and Profit 15.00% 88,063$                 

CONTRACT ITEM 2 TOTAL 675,149$               

CONTRACT ITEM 3 - DISPOSAL OF IMPACTED SOIL 

02 61 00 Removal and Disposal of Impacted Soil

BPS

Removal and Disposal of Impacted Soil ASM 100 CY 71.25$              0.00 0$                7,125$               0.00 0$                      0$                  0$                           7,125$                   
WSCB

Removal and Disposal of Impacted Soil ASM 10 CY 71.25$              0.00 0$                713$                  0.00 0$                      0$                  0$                           713$                      

DIRECT COST 7,838$                   
ESCALATION 7.22% 566$                      

CONTINGENCY 15.00% 1,176$                   

CONTRACT ITEM 3 SUBTOTAL 9,579$                   

Contractor's Overhead and Profit 15.00% 1,437$                   

CONTRACT ITEM 3 TOTAL 11,017$                 

CONTRACT ITEM 4 - ADDITIONAL EARTH EXCAVATION

31 23 00 Excavation

BPS

Additional Earth Excavation ASM 150 CY 0$                     0.00 25.00$         0$                      0.00 0$                      3,750$           0$                           3,750$                   
WSCB

Additional Earth Excavation ASM 25 CY 0$                     0.00 25.00$         0$                      0.00 0$                      625$              0$                           625$                      

DIRECT COST 4,375$                   
ESCALATION 7.22% 316$                      

CONTINGENCY 15.00% 656$                      

CONTRACT ITEM 4 SUBTOTAL 5,347$                   

Contractor's Overhead and Profit 15.00% 803$                      

CONTRACT ITEM 4 TOTAL 6,151$                   
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CONTRACT ITEM 5 - ADDITIONAL DRAINAGE FILL

31 23 23 Drainage Fill

BPS

Additional Drainage Fill ASM 50 CY 12.00$              0.00 8.00$           600$                  0.00 0$                      400$              0$                           1,000$                   
WSCB

Additional Drainage Fill ASM 10 CY 12.00$              0.00 8.00$           120$                  0.00 0$                      80$                0$                           200$                      

DIRECT COST 1,200$                   
ESCALATION 7.22% 87$                        

CONTINGENCY 15.00% 180$                      

CONTRACT ITEM 5 SUBTOTAL 1,467$                   

Contractor's Overhead and Profit 15.00% 221$                      

CONTRACT ITEM 5 TOTAL 1,688$                   

CONTRACT ITEM 6 - ADDITIONAL SELECT FILL

31 23 23 Select Fill

BPS

Additional Select Fill ASM 50 CY 20.00$              0.00 8.00$           1,000$               0.00 0$                      400$              0$                           1,400$                   
WSCB

Additional Select Fill ASM 10 CY 20.00$              0.00 8.00$           200$                  0.00 0$                      80$                0$                           280$                      

DIRECT COST 1,680$                   
ESCALATION 7.22% 121$                      

CONTINGENCY 15.00% 252$                      

CONTRACT ITEM 6 SUBTOTAL 2,053$                   

Contractor's Overhead and Profit 15.00% 309$                      

CONTRACT ITEM 6 TOTAL 2,363$                   

CONTRACT ITEM 7 - ADDITIONAL PIPE BEDDING

31 23 23 Pipe Bedding

BPS

Additional Pipe Bedding ASM 20 CY 0$                     0.00 15.00$         0$                      0.00 0$                      300$              0$                           300$                      
WSCB

Additional Pipe Bedding ASM 5 CY 0$                     0.00 15.00$         0$                      0.00 0$                      75$                0$                           75$                        

DIRECT COST 375$                      
ESCALATION 7.22% 27$                        

CONTINGENCY 15.00% 56$                        

CONTRACT ITEM 7 SUBTOTAL 458$                      

Contractor's Overhead and Profit 15.00% 69$                        

CONTRACT ITEM 7 TOTAL 528$                      
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CONTRACT ITEM 8 - ADDITIONAL COMMON FILL

31 23 23 Common Fill

BPS

Additional Common Fill ASM 30 CY 12.00$              0.00 8.00$           360$                  0.00 0$                      240$              0$                           600$                      
WSCB

Additional Common Fill ASM 5 CY 12.00$              0.00 8.00$           60$                    0.00 0$                      40$                0$                           100$                      

DIRECT COST 700$                      
ESCALATION 7.22% 51$                        

CONTINGENCY 15.00% 105$                      

CONTRACT ITEM 8 SUBTOTAL 856$                      

Contractor's Overhead and Profit 15.00% 129$                      

CONTRACT ITEM 8 TOTAL 985$                      

CONTRACT ITEM 9 - ADDITIONAL CLASS D CONCRETE

03 30 00 Concrete

BPS

Additional Concrete ASM 100 CY 400.00$            0.00 0$                40,000$             0.00 0$                      0$                  0$                           40,000$                 
WSCB

Additional Concrete ASM 25 CY 400.00$            0.00 0$                10,000$             0.00 0$                      0$                  0$                           10,000$                 

DIRECT COST 50,000$                 
ESCALATION 7.22% 3,612$                   

CONTINGENCY 15.00% 7,500$                   

CONTRACT ITEM 9 SUBTOTAL 61,112$                 

Contractor's Overhead and Profit 15.00% 9,167$                   

CONTRACT ITEM 9 TOTAL 70,279$                 

CONTRACT ITEM 10 - ADDITIONAL COATED REINFORCING STEEL

03 30 00 Coated Reinforcing Steel

BPS

Additional Coated Reinforcing Steel ASM 475 LB 2.03$                0.00 0$                965$                  0.00 0$                      0$                  0$                           965$                      
WSCB

Additional Coated Reinforcing Steel ASM 25 LB 2.03$                0.00 0$                51$                    0.00 0$                      0$                  0$                           51$                        

DIRECT COST 1,016$                   
ESCALATION 7.22% 73$                        

CONTINGENCY 15.00% 152$                      

CONTRACT ITEM 10 SUBTOTAL 1,241$                   

Contractor's Overhead and Profit 15.00% 187$                      

CONTRACT ITEM 10 TOTAL 1,429$                   

CONTRACT ITEM 11 - ALLOWANCE FOR WE ENERGIES PERMANENT ELECTRICAL POWER SERVICE

26 05 10 Electric Utility Installation

BPS

We Energies Service (Primary Ductbank, Transformer) TMK 1 EA 0$                     0.00 0$                0$                      0.00 0$                      0$                  23,700$                  23,700$                 

DIRECT COST 23,700$                 
ESCALATION 7.22% 1,712$                   

CONTINGENCY 15.00% 3,555$                   

CONTRACT ITEM 10 SUBTOTAL 28,967$                 

Contractor's Overhead and Profit 0.00% -$                       

CONTRACT ITEM 10 TOTAL 29,000$                 
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